C-R.Klewin EXHIBIT B Phase 1
GUARANTEED MAXIMUM PRICE SUMMARY

CONSTRUCTION
MANAGERS

PROJECT NAME - LIMESTONE CREEK ELEMENTARY SCHOOL
PROJECT NO. - 2031-8377

DIVISION 1 - GENERAL REQUIREMENTS (Direct Cost Items Related to Site)..$ 223,727

DIVISION 2= SITE CONSTRUG TION....iveivunicaninssnannsansnrsnssnasassansresns nsmasamaznsmtssssaasans $ 226,057
DIVISION 3 -~ CONCRETE . couoamsssauiois i v s ios s s aons s cabas s aanaia i s $ 941,015
DIVISION 4 = MASONRY....cvoeesnnersnssmnnsrsaiansoiissassissssisosssissinnssomanvissadain vasns $ 230,693
DIVISION 5 = STEEL...uiiuiuiiiiiirieeteiinrierasrrnraeascnasasisnenasasmssasisissasassnanns $ 682,558
DIVISION 8 « CARPENTRY. s issssiusiimsimimsmususinetnsansmie suas s vanssh s sruananss $ 0
DIVISION 7 - THERMAL/MOISTURE .....cccccciuiuininainisesssssossnsssnansnsnasunanusasnsnnssmsisiaes $ 10,245
DIVISION 8 - WINDOWS AND DOORS ... .ccoiiirimrecrcrrmrrscrarsssissasiss s ssssasansassassnns $ 0
DIVISION 9 » FINISHES .....csiiciciniiivinmsussissismisssisiaiscssiasmnsssssnsnnnes s tsiat saosmsssamsnssas $ 0
DIVISION 10~ SPECIALTIES i s smiiaiiammitusisisyinsvisiviivevasia s sisdvinva ianiins $ 0
DIVISION 11 = EQUIPMENT ...ciiiiiiiiiieeinrsnransssssssnsssssssssesiessssmsmsasssssssssssssasiessnsmnnna $ 0
DIVISION 12 = FURNISHINGS ....cocretrinemmtonninecuanasimmisisisrsasssstassaranssnsasrssrensenmsmsassas $ 0
DIVISION 13 - SPECIAL CONSTRUCTION.....cccci ettt sansasanas $ 0
DIVISION 14 = ELEVATOR ...cccceceareensnsensnsssasmisssssessssssnsassassssinssasasssisetnssrvassnsiarassiis $ 40,000
DIVISION 15 = MECHANICAL......ccccoiirrenrrmernmreresesssisisssssssssssssssssssssssssssassssssssenesens $ 1,307,109
DIVISION 16 ~ELECTRICAL iiviiivaivissiniasvsmissinivssarbssisssisassiserssssnsarsananasnsassinsns sunvvsn $ 1,041,774
TOTAL (DiViSIONS 1=16). ... cuuiiniiiiinnnirneiieisiiss s s s s $4,703,178
BONDS AND INSURANCE ... ..csuuiiminivsmnivvrivissssssavanansssassaesansnannmsnsmsnmsnrans $ 132,856
CONSTRUCTION PHASE FEE (On Site Staff).........coccvevvmmicmiciaicnianininniianne. $ 131,786
GENERAL CONDITIONS (Direct Cost Items Related to Field Staff)................... $ 48,000
CONSTRUCTION MANAGER FEE (Overhead & Profit) .....ccccociciiiiiiiiiininninnnnnnnns $ 228,016
CONSTRUCTION CONTINGENCY ...oocvueecrerrrnrrseesseersssssseessesssessnesssesssssssnsessesssssensd 100,000
ALLOWANCE. ....uiiitiienteenrneneeeesa e ssssistasrs s sasasasasstararasasssnrnsasasassssasssnsnses $ 0
DEDUCT: SALES TAX RECOVERY (Guaranteed) .........ccocccmmmmnrnininiiiinnninneieinin, $ -65,000

TOTAL GUARANTEED MAXIMUM PRICE ......cccocerieenirenscssrsessesssssesnssssssesssenns 99,21 8,8 36

PRECONSTRUCTION PHASE FEE ...cuuiiiiiiiieirnrnerne s eetsesisaaiane snsnasmesssssasss $ 67,982
TOTAL CONSTRUCTION COST (Preconstruction Fee + GMP) .......c.ccccvevvunnnennee $5,346,818
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