BOARD DATE: July 18, 2007
AGENDA ITEM: CP2

STANDARD FORM OF AGREEMENT
BETWEEN
OWNER AND ARCHITECT

AGREEMENT made as of the 19" day of July; in the year Two Thousand and Seven
- BETWEEN the Owner (Here and After Referred to as “Owner”):

THE SCHOOL DISTRICT OF PALM BEACH COUNTY
3300 Forest Hill Boulevard, Suite A-323

West Palm Beach, FL 33406-5869
Telephone: (661) 434-8216 Fax: (561) 434-8655

and the Architect (here and after referred to as the “Architect”):

PIERCE GOODWIN ALEXANDER & LINVILLE, INC.
791 PARK OF COMMENCE BOULEVARD, STE. #400
BOCA RATON, FL 33487

THE CONTRACT DOCUMENTS

The Contract Documents consist of the Owner-Architect Agreement, Supplemental Conditions
and Procedures for Architects and Engineers, General Conditions and Instructions, contents of
the Request for Proposal and all Addenda issued prior to submittal of the Proposal and all
Modifications issued after, the Proposal submitted by the Architect in response to the RFP, all
Conditions of the Contract, Educational Specifications, Design Criteria, District Master
Specifications and Board Policies. These form the Contract, and all are fully a part of the
Contract as if attached to this Agreement or repeated herein.

THE WORK
The Architect shall perform all The Work required by the Contract Documents for:
PROJECT NAME: WHISPERING PINES ELEMENTARY SCHOOL CLASSROOM ADDITION
OWNER PROJECT NO: 1781-8307
: SCOPE OF WORK
SCOPE OF WORK: ‘

Architectural design services required to complete permitted design documents for the construction of
12,148 GSF, 58 new student stations classroom addition with an alternate addition to the design
services for the future expansion of 12,860 GSF to the core facility including dining/multipurpose, staff
lounge, stage, storage, restrooms and foodservice. Design shall be in accordance with the Educational
Specifications approved by the Board on February 21, 2007.

The Design shall incorporate all of the requirements set forth in the permitted Construction Documents,
Educational Specifications, Florida Building Code, Florida Accessibility Codes, District Master
Specifications, Design Criteria and all other applicable specifications.



TERMS AND CONDITIONS BETWEEN OWNER AND ARCHITECT

ARTICLE 1
ARCHITECT'S RESPONSIBILITIES
1.1 ARCHITECT'S SERVICES

1.1.1 The Architect's services consist of those services performed by the Architect, Architect's
employees and Architect's subconsultants as enumerated in Articles 2 and 3 of this Agreement and any
other services included in Article 12.

1.1.2 The Architect's services shall be performed as expeditiously as is consistent with professional
skill and care and the orderly progress of the Work. The Architect shall adhere to the in Article 6 of the
Supplemental Conditions. The schedule includes allowances for periods of time required for the
Owner's review and for approval of submissions by authorities having jurisdiction over the Project. The
schedule, shall not be extended by the Architect without prior notice and written approval of the Owner.

1.1.3 The Architect and its subconsultants, subconsultants, agents, employees and officers shall
promptly, upon notice or discovery, during any phase of the Project, make necessary revisions or
corrections of errors, ambiguities or omissions in the drawings and specifications without additional
compensation or expense to the Owner.

1.1.4 The Architect shall comply with written directives, memoranda, and '"The Supplemental
Conditions and Procedures for Architects and Engineers", dated, September 3, 1997, Revised October
23, 1999, as issued by the Owner, is hereby made a part of, and incorporated into, the terms of this
Agreement. if there are any conflicts between "The Standard Form of Agreement Between Owner and
Architect" and "The Supplemental Conditions and Procedures for Architects and Engineers", the
Owner-Architect Agreement prevails.

1.1.5 It is understood between the parties that, under conditions where the Owner deems it beneficial
to the project, the Architect may be working in coordination and cooperation with other Consultants who
will be employed independently by the Owner and responsible to the Owner for their work and the
performance of their respective agreements with the Owner. The Architect and its Consultants shall
cooperate with the Owner and other Consultants in a manner to assure that the Project is not adversely
affected and that the Work of the Architect's portion of the Project is carried out expeditiously. '

1.1.6 The Architect shall prepare all Project Documents (Bidding Documents and Contract Modification
Documents) in accordance with the requirements stated in Department of Education's, Florida
Administrative Code (FAC), Florida Building Code (FBC) in effect at the time of the execution of this
Agreement and/or document review, as well as any changes in the code during the term of this
Agreement and "The Supplemental Conditions and Procedures for Architects and Engineers". The
format of the documents shall be according to the latest version of the District Master Specifications.

1.1.7 The Architect's and Engineer's Project Documents shall include, but are not limited to, the
preparation of drawings and specifications, for the following elements of the Project: (a) Architectural -
i.e. Florida Accessibility Code for Building Construction, fire, life and safety, building security,
acoustical, food services and graphics; (b) Structural; (c) Mechanical - i.e. fire protection, Heating,
Ventilation and Air Conditioning (HVAC), plumbing, moisture control and energy management systems;
(d) Electrical - i.e. fire detection, security and communications; (e) Civil; (f) Landscape Architecture; and
all other professional services the Owner may deem necessary for the satisfactory design, construction
and completion of the Project. '

1.1.8 The Architect shall coordinate all document support and take all actions required by the Owner
for the approval of any re-zoning, right of way, utility easement and permitting actions as may be
necessary with any city, county, state and federal agencies having jurisdiction and authority for such
approvals. The Architect shall prepare required documents and coordinate all actions necessary for
approvals with all architectural or plan review boards.



1.1.8 The Architect shall ensure that the project documents comply with the requirements of law and all
applicable rules, regulations and codes including, but not limited to, City and County, the School District
Policies, Florida Building Code (FBC), and State Board of Education's Regulations.

1.1.10 Professional Engineers, registered in the State of Florida and acceptable to the Architect and
the Owner, shall be retained by the Architect, at their expense, to design the structural, mechanical,
electrical and civil portions of the Project. The Architect shall require engineer participation in all such
phases of the Architect's services and shall require the engineers to be professionally responsible for
their respective Engineering services. The Architect shall specifically require the Engineers to visit the
Work under construction as often as necessary to keep informed as to the progress and quality of the
Work and to guard against defects and deficiencies in the construction of the Work for which such
Engineer is responsible. Use of Engineers does not in any way alter the Architect's obligations to the
Owner.

.1.1.11 In addition to any other duties of inspection or observation, the Owner can require the Architect,
appropriate Engineer or any other subconsultant to visit the job site for purposes consistent with this
Agreement.

1.1.12 The Architect shall certify, to the Owner, that the completed design meets the Florida
Accessibility Code for Building Construction.

1.1.13 The Architect shall not utilize, nor allow utilization by its Consultants, any design/build or
performance specifications without prior written authorization of the Owner. Any authorized usage of
design/build or performance specifications shall not relieve the Architect, nor its Consultant of their
design responsibilities outlined herein.

1.1.14 The Architect shall attend all meetings of the School District at no additional compensation as
required in fulfillment of this document.

1.2 ARCHITECT SERVICES - REMODEL, RENOVATION, OR ADDITION

1.2.1 Should the project include remodeling, additions and/or renovations to existing facilities, the
Architect shall have the responsibility to investigate the site and improvements thereon to determine the
as-built condition of the existing facility prior to commencing design, and the Architect shall insure that
their design will comport with the existing as-built facilities so as to insure the compatibility of the new
design herein with the existing facility. This provision shall also apply to all design professionals and
sub-consultants on this project.

1.3 ARCHITECT SERVICES - NEW CONSTRUCTION

1.3.1 Should the project include construction of a new school, the Architect shall have the responsibility
to review all existing surveys and to determine the condition of the site and property prior to
commencing design. The Architect shall insure the compatibility of the new design herein inclusive of,
but not limited to, any and all ordinances, code requirements and technical specifications and criteria.
This provision shall also apply to all design professionals and sub-consultants on this project.

ARTICLE 2
SCOPE OF ARCHITECT'S BASIC SERVICES
2.1 DEFINITION

2.1.1 The Architect's Basic Services consist of those described in Paragraphs 1.1.7, 1.1.8, 2.2 through
2.6, and any other services identified in Article 12 of this Agreement as part of Basic Services.

2.2 SCHEMATIC DESIGN (PHASE |)

2.2.1 The Architect shall review the program furnished by the Owner, to ascertain the requirements of
the Project and shall arrive at a mutual agreement as to such requirements with the Owner as provided
in the District Master Specifications in effect at the time of contract execution and/or Florida Building

Code (FBC).



2.2.2 The Architect shall provide a preliminary evaluation of the Owner's program, schedule and
construction budget requirements, each in terms of the other, subject to the limitations set forth in
Article 5, Subparagraph 5.2.1 of this Agreement.

2.2.3 The Architect shall review with the Owner alternative and innovative approaches to design and
construction of the Project.

2.2.4 Based on the mutually agreed-upon program, schedule and construction budget requirements,
the Architect shall prepare, for approval by the Owner, Schematic Design Documents consisting of
drawings and other documents illustrating the scale and relationship of Project components.

2.2.5 The Architect shall submit to the Owner an estimate of probable Construction Cost based on
current area, volume or other unit costs.

2.2.6 The Architect shall submit a Specifications Index for review and approval by the Owner.

2.2.7 The Architect shall submit completed Schematic Design documents for review and approval to
the Owner, according to Building Department policy, and to other appropriate agencies, according to
applicable federal, state and local laws, codes, rules, regulations and/or ordinances including, but not
limited to, local land development regulations.

2.3 DESIGN DEVELOPMENT (PHASE i)

2.3.1 Based on the approved Schematic Design documents and any adjustments authorized by the
Owner in the program and schedule or construction budget, the Architect shall prepare, for approval by
the Owner, design development documents consisting of drawings, outline specifications, and other
documents to fix and describe the size and character of the Project as to Architectural, Structural,
Mechanical, Electrical and Civil disciplines and such other elements as are required by the District
Master Specifications in effect at the time of contract execution and/or by Building Department policy.

2.3.2 The Architect shall coordinate its work with other agencies or utilities including, but not limited to,
water, sewer, power, gas, telephone, drainage, fire and traffic.

2.3.3 The Architect shall submit completed Design Development Documents for review and approval to
the Owner, according to Florida Building Code (FBC), Building Department policy, and to other
appropriate agencies according to applicable federal, state and local laws, codes, rules, regulations
and/or ordinances.

2.3.4 Additional Design Development Scope definitions are contained in the Supplemental Conditions
and Procedures.

2.4 CONSTRUCTION DOCUMENTS (PHASEIIt)

2.4.1 Based on the approved Design Development Documents and any further adjustments in the
scope or quality of the Project or in the construction budget authorized by the Owner, the Architect shall
prepare, for approval by the Owner, construction documents consisting of drawings and specifications
setting forth in detail the requirements for construction of the Project.

242 The Architect shall assist the Construction Manager in the preparation of the necessary
documents for bidding the project.

243 The Architect, on the Owner's behalf, shall be responsible for preparing and filing those
documents required to obtain approval from all governmental and regulatory authorities having
jurisdiction over the Project.

2.4.4 The Owner, in consultation with the Architect, shall determine the duration of the Construction
Contract.

2.4.5 The Architect shall prepare and submit completed Construction Documents for review and

approval to the Owner, according to Building Department po|i_cy, and all required agencies and

regulatory authorities having jurisdiction over the Project, according to applicable laws, codes, rules,
regulations and ordinances.



2.4.6 The Architect shall provide a Threshold Inspection Plan to be used by the Owner's Threshold
Building Inspector pursuant to Section 105.13.1 Florida Building and Code Section 553.79 (5)(a).

2.5 BIDDING OR NEGOTIATIONS (PHASE IV)

2.5.1 The Architect, following the Owner's approval of the Construction Documents and of the latest
estimate of probable Construction Cost by the Construction Manager, shall assist the Construction
Manager in obtaining bids or negotiated proposals and make recommendations to the Construction
Manager in connection with the evaluation and award of bids or proposals.

2.6 CONSTRUCTION ADMINISTRATION (PHASE V)

2.6.1 The Architect's responsibility to provide Basic Services for the Construction Phase under this
Agreement commences with the award of the Contract for Construction and terminates at the issuance
to the Owner of the "Final Certificate for Payment" and issuance of the "Certificate of Final Inspection”,
as noted under Article 2, Paragraph 2.6.19 of this Agreement, except for those further services outlined
in Article 2, Paragraph 2.6.18 of this Agreement.

2.6.2 The Architect shall provide administration of the Contract for Construction as set forth herein and
in the "Owner-Contractor Agreement" and "General, Supplementary and Special Conditions" of the
Contract for Construction.

2.6.3 The duties, responsibilities and limitations of authority of the Architect shall not be restricted,
modified or extended without written agreement of the Owner.

2.6.4 The Architect shall have authority to act on behalf of the Owner only to the extent provided in this
Agreement unless otherwise modified by written instrument.

2.6.5 The Architect and its Subconsultants shall visit the site at intervals appropriate to the stage of
construction to become familiar with the progress and quality of the Work completed, and to determine
if the Work is being performed in a manner indicating that the Work, when completed, will be in
accordance with the Contract Documents. The Architect and its Subconsultants shall be required to
make such on-site inspections to check the quality and quantity of the Work for certification of payment
requests and to guard the Owner against defects and deficiencies in the Work. On the basis of such
on-site inspections and observations, the Architect shall keep the Owner informed of the progress and
quality of the Work. More extensive site representation may be agreed to as an additional service.

2.6.6 The Architect shall not have control over or charge of and shall not be responsible for
construction means, methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the Contractor's responsibility under the
Contract for Construction. The Architect shall not be responsible for the Contractor's schedules or
failure to carry out the Work in accordance with the Contract Documents. The Architect shall not have
control over or charge of acts or omissions of the Contractor, subconsultants, or their agents or
employees, or of any other persons performing portions of the Work. ,

2.6.7 The Architect shall at all times have access to the Work wherever it is in preparation or progress.

2.6.8 Owner and Contractor shall endeavor to communicate through the Architect. Communications by
and with the Architect's Consultants shall be through the Architect.

2.6.9 Based on the Architect's and its Consultants' observations, inspections and evaluations of the
Contractor's "Applications for Payment", the Architect shall review and certify the amounts due the

Contractor.

26.10 The Architect's "Certificate for Payment" shall constitute a representation to the Owner, based
on the Architect's and its Subconsultants' observations and inspections at the site as provided in
Subparagraph 2.6.5, and on the data comprising the Contractor's "Application for Payment,” that the
Work has progressed to the point indicated and that, to the best of the Architect's knowledge,
information and belief, quality of the Work is in accordance with the Contract Documents. The
foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to minor
deviations from the Contract Documents correctable prior to completion and to specific qualifications
expressed by the Architect at the time of the certification for payment. The issuance of a "Certificate for
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Payment" shall further constitute a representation that the Contractor is entitled to payment in the
amount certified.

2.6.11 The Architect shall have authority to reject Work which does not conform to the Contract
Documents. Whenever the Architect considers it necessary or advisable for implementation of the intent
of the Contract Documents, the Architect will have authority to require additional inspection or testing of
the Work in accordance with the provisions of the Contract Documents, whether or not such Work is
fabricated, installed or completed.

2.6.12 The Architect shall review and approve or take other appropriate action upon Contractor's
submittals such as shop drawings, product data and samples. The Architect's action shall be taken with
such reasonable promptness as to cause no delay in the Work, and in any event, shall be performed
within the time period required in the Contract Documents. The Architect's review shall not constitute
approval of safety precautions or, unless otherwise specifically stated by the Architect, of construction
means, methods, techniques, sequences or procedures. The Architect's approval of a specific item
shall not indicate approval of an assembly of which the item is a component. When professional
certification of performance characteristics of materials, systems or equipment is required by the
Contract Documents, the Architect shall be entitled to rely upon such certification to establish that the
materials, systems or equipment will meet the performance criteria required by the Contract
Documents. In no event shall the Architect's action exceed 20 days in length.

2.6.13 The Architect shall prepare “Change Order Proposal Requests" (COPR) and "Construction
Change Directives" (CCD), with supporting documentation and data, for the Owner's approval and
execution in accordance with the Contract Documents, and may authorize minor changes in the Work
not involving an adjustment in the Contract Sum or an extension of the Contract Time which are not"
inconsistent with the intent of the Contract Documents.

2.6.14 The Architect shall conduct inspections to determine the date or dates of Substantial
Completion and the date of Final Completion; and shall receive and forward to the Owner for the
Owner's approval and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor, and shall issue a final "Certificate for Payment" upon
compliance with the requirements of the Contract Documents and all other requirements of the
Department of Education's Education Facilities Technical Assistance.

2.6.15 At the time that the Project (or phase of the Project) is determined to be Substantially
Complete and ready for inspection, the Architect, Owner and Construction Manager shall jointly inspect
the Work and develop a comprehensive list of all items that are required for satisfactory Final
Completion of the Work. Following that inspection, the Architect shall provide to the Construction
Manager and the Owner, a comprehensive list of items that must be rendered. complete, satisfactory
and acceptable the construction services purchased by the School Board. The list must be provided
within thirty (30) days if the Project construction cost is Ten Million Dollars ($10,000,000) or less and
within sixty (60) days if the Project construction cost is more than Ten Million Dollars ($10,000,000).

2.6.16 The Architect shall assist the Owner in analyzing matters concerning performance of the
Contractor under the requirements of the Contract Documents.

2.6.17 The Architect shall provide clarifications and interpretations, requested by the Contractor, which
shall be consistent with the intent of and reasonably inferable from the Contract Documents. The
response shall be in writing or in the form of drawings.

2.6.18 The Architect's recommendations on matters relating to aesthetic effects shall be submitted to
the Owner for disposition.

2.6.19 The Architect shall accompany the Owner's representative to inspect the Project, at a date not
less than 30 days prior to the date of expiration of the Contractor's one-year guarantee warranty period,;
and the Architect shall prepare a list of deficiencies which the Contractor shall correct under the

conditions of the warranty and guarantees.



2.6.20 The Architect shall, at the completion of the Project, submit to Owner, a "Certificate of Final
Inspection”, which shall constitute a representation by the Architect that the Project is fully complete,
that all punch list items have been corrected and all documents or drawings required of the Contractor
have been reviewed and approved. The Architect shall furnish such other certificates as may be
required by laws and regulations. :

2.6.21 Changes and modifications to the Project Work recorded by the Contractor on marked-up prints,
drawings and other data shall be kept current by the Contractor and shall be reviewed by the Architect
every two (2) weeks during the Construction Phase. Certification of this review shall be provided with
each request for payment to the Owner.

2.6.22 Substantial completion is when the building or facility is usable for the purpose intended, life
safety systems are operational, all major work is completed and only minor items have been identified
and remain to be corrected. The building or facility cannot be considered usable prior to the issuance
of a Certificate of Occupancy or Temporary Certificate of Occupancy by the District Building
Department. The Architect is responsible for review and approval of all record drawings submitted by
the Contractor to the Owner. ' :

ARTICLE 3
ADDITIONAL SERVICES
3.1 GENERAL

3.1.1 The services described in this Article 3, Paragraph 3.2 of this Agreement are not included in
Basic Services unless so identified in Article 12 of this Agreement and they shall be paid for by the
Owner as provided in Article 10 of this Agreement, in addition to the compensation for Basic Services.
The services described under Article 3, Paragraphs 3.2 and 3.4 of this Agreement shall only be
provided if authorized or confirmed in writing by the Owner. If services described under "Additional
Services" in Article 3, Paragraph 3.3 of this Agreement are required due to circumstances beyond the
Architect's control, the Architect shall notify the Owner prior to commencing such services. If the Owner
deems that such services described under Article 3, Paragraph 3.3 of this Agreement are not required,
the Owner shall give prompt written notice to the Architect. If the Owner indicates in writing that all or
part of such [Contingent] Additional Services are not required, the Architect shall have no obligation to
provide those services. '

3.2 PROJECT REPRESENTATION BEYOND BASIC SERVICES

3.2.1 If representation at the site is required by reasons other than for purposes of fulfilling the
obligations described in Article 2, Subparagraph 2.6.5 of this Agreement, the Architect may provide one
(1) or more Project Representatives to assist in carrying out such additional on-site responsibilities,
upon written approval by the Owner. ’

3.2.2 Project Representatives, if utilized, shall be selected, employed and directed by the Architect,
and the Architect shall be compensated therefore as agreed by the Owner. Any proposed Project
Representative shall be presented to the Owner, with credentials, for review and approval. The duties,
responsibilities and limitations of authority of Project Representatives shall be as described in
"Architect's Project Representative - Duties, Responsibilities and Limitations," as adopted by the
Owner, unless otherwise agreed.

3.2.3 Through the inspections and observations by such Project Representatives, the Architect shall
provide further protection for the Owner against defects and deficiencies in the Work, but the furnishing
of such project representation shall not modify the rights, responsibilities or obligations of the Architect
as described elsewhere in this Agreement.

3.3 ADDITIONAL SERVICES

3.3.1 Making revisions in drawings, specifications or other documents when such revisions are:
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1. Inconsistent with approvals or instructions previously given by the Owner, including revisions made
necessary by adjustments in the Owner's program;

2. Required by the enactment or revision of codes, iaws or regulations subsequent to the preparation
of such documents; or

3. Due to changes required as a result of the Owner's failure to render decisions in a timely manner.

3.3.2 Providing services required because of significant changes in the Project inciuding, but not
limited to, size, quality, complexity, the Owner's schedule, or the method of bidding or negotiating and
contracting for construction, except for services required under Article 7, Subparagraph 5.2.5 of this
Agreement.

3.3.3 Preparing drawings, specifications and other documentation and supporting data, evaluating
Contractor's proposals, and providing other services in connection with CCD's (Construction Change
Directives) and/or CO's (Change Orders) originated by the Owner as a result of a change in scope of
services.

3.3.4 Providing consultation concerning replacement of Work damaged by fire or other causes during
construction, and furnishing services required in connection with the replacement of such Work.

3.3.5 Providing additional services, not covered in Article 2, made necessary by the default of the
Contractor, except to the extent such default is based on failure to perform in accordance with the
Contract Documents that was reasonably discoverable by the Architect in the discharge of the
Architect's obligations under Article 2, Paragraph 2.6.5 of this Agreement.

3.3.6 Providing services in connection with legal proceedings to which the Architect is not a party. The
Architect shall not be entitled to additional payment for attending School District meetings, as may be
required in connection with legal proceedings.

3.3.7 Nothing shall require the Owner to pay the Architect under Article 3, Paragraphs 3.3.1 of this
Agreement through 3.3.6 for changes in the contract documents as a result of the errors or omissions of
the Architect or its Consultants as determined by the Owner, after meeting with the Architect.

3.4 OTHER ADDITIONAL SERVICES

3.4.1 Providing the Owner’s program requirements of the Project.

3.4.2 Providing financial feasibility or other special studies.

3.4.3 Providing planning surveys, site evaluations or comparative studies of prospective sites.

3.4.4 Providing special surveys and environmental studies.

3.4.5 Providing services to investigate existing conditions or facilities or to make measured drawings
thereof. .

3.4.6 Providing services to verify the accuracy of drawings or other information furnished by the Owner.
3.4.7 Providing coordination of construction performed by the separate Contractors or by the Owner’s
own forces and coordination of services required in connection with construction performed and
equipment supplied by the Owner.

3.4.8 Providing detailed estimates of Construction Cost.

3.4.9 Providing detailed quantity surveys or inventories of material, equipment and labor.



3.4.10 Providing services for planning tenant or rental spaces.

3.4.11 Making investigations, inventories of materials or equipment, or valuations and detailed
appraisals of existing facilities. ' .

3.4.12 Providing assistance in the- utilization of equipment or systems such as testing, adjusting and
balancing, preparation of operation and maintenance manuals, training personnel for operation and
maintenance, and consultation during operation.

3.4.13 Providing services, other than those in Article 2, Paragraph 2.6.19 of this Agreement, after
issuance to the Owner of the "Final Certificate for Payment," and "Certificate of Final Inspection".

3.4.14 Providing services of Consultants for other than those outlined in Article 1, Paragraph 1.1.7 of
this Agreement.

3.4.15 Providing any other services not otherwise included in this Agreement.
ARTICLE 4

OWNER'S RESPONSIBILITY

41 The Owner shall provide full information regarding requirements for the Project, including a
program which shall set forth the Owner's objectives, schedule, constraints and criteria, including space
requirements and relationships, flexibility, expendability, special equipment, systems and site
requirements.

4.2 The Owner shall establish and update an overall budget for the Project, including the Construction
Cost, the Owner's other costs and reasonable contingencies related to all of these costs.

4.3 If requested by the Architect, the Owner shall furnish evidence that financial arrangements have
been made to fulfill the Owner's obligations under this Agreement.

4.4 The Owner shall designate representative(s) authorized to act on the Owner's behalf with respect
to the Project and this Agreement. The Owner or such authorized representatives shall render
decisions in a timely manner pertaining to documents submitted by the Architect in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect's services.

4.5 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility
locations for the site of the Project, and a written legal description of the site. The surveys and legal
information shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining
property and structures, adjacent drainage, rights-of-way, restrictions, easements, encroachments,
zoning, deed restrictions, boundaries and contours of the site, locations, dimensions and necessary
data pertaining to existing buildings, other improvements and trees, and information concerning
available utility services and lines, both public and private, above and below grade, including inverts
and depths. All the information on the survey shall be referenced to a project benchmark.

4.6 The Owner shall furnish the services of Geotechnical Engineers when such services are requested
by the Architect. Such services may include but are not limited to test borings, test pits, determinations
of soil bearing values, percolation tests, evaluations of hazardous materials, ground corrosion and
resistivity tests, including necessary operations for anticipating subsoil conditions, with reports and
appropriate professional recommendations.

4.6.1 The Owner shall furnish the services of other Consultants, besides those specified in Paragraph
1.1.7, when such services are reasonably required by the Project requirements and agreed to by the

Architect and Owner in writing.



4.7 The Owner shall furnish structural, mechanical, chemical, air and water pollutioh tests, tests for
hazardous materials, and other laboratory and environmental tests, inspections and reports required by
law or the Contract Documents.

4.8 The Owner shall furnish all accounting, auditing and insurance counseling services the Owner may
require for the Project.

4.9 The services, information, surveys and reports required by Article 4, Paragraphs 4.5 through 4.8 of
this Agreement shall be furnished at the Owner's expense, and the Architect shall be entitied to rely
upon the accuracy and completeness thereof.

4.10 Prompt written notice shall be given by the Owner to the Architect if the Owner becomes aware of
any fault or defect in the Project or nonconformance with the Contract Documents.

4.11 The proposed language of certificates or certifications requested of the Architect or its consultants
shall be submitted to the Architect for review and approval at least five (5) days prior to execution.

4.12 The Owner shall reimburse the Architect for filing fees for documents submitted for review and
approval under Article 1, Paragraphs 1.1.8 of this Agreement.

ARTICLE 5

CONSTRUCTION COST
5.1 DEFINITION

5.1.1 The Construction Cost shall be the total cost or estimate of probable cost, as approved by the
Owner, of all elements of the project designed or specified by the Architect.

5.1.2 The Construction Cost shall include the cost at current market rates of labor and materials
furnished by the Owner and equipment designed, specified selected or specially provided for by the
Architect, plus a reasonable allowance for the Contractor's overhead and profit. In addition, a
reasonable allowance for contingencies shall be included for market conditions at the time of bidding
and for changes in the Work during construction.

5.1.3 Construction Cost does not include the compensation of the Architect and Architect's
Consultants, the costs of the land, rights-of-way, financing or other costs which are the responsibility of
the Owner as provided in Article 4 of this Agreement.

5.2 RESPONSIBILITY FOR CONSTRUCTION COST

5.2.1 Evaluations of the Owner's Project Budget, estimate of probable Construction Cost and detailed
estimates of Construction Cost, if any, prepared by the Architect, represent the Architect's best
judgment as a design professional familiar with the Construction Industry. It is recognized, however,
that neither the Architect nor the Owner has control over the cost of labor, materials or equipment, over
the Contractor's methods of determining bid prices, or over competitive bidding, market or negotiating
conditions. Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated
prices will not vary from the Owner's Project Budget or from any estimate of Construction Cost or

evaluation prepared or agreed to by the Architect.

- 5.2.2 No fixed limit of Construction Cost shall be established as a condition of this Agreement by the
furnishing, proposal or establishment of a Project Budget, unless such fixed limit has been agreed upon
in writing and signed by the parties hereto. If such a fixed limit has been established, the Architect shall
be permitted to include contingencies for design, bidding and price escalation, to determine what
materials, equipment, component systems and types of construction are to be included in the Contract
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Documents, to make reasonable adjustments in the scope of the Project and to include in the Contract
Documents alternate bids to adjust the Construction Cost to the fixed limit. These decisions shall not
conflict with the District Master Specifications in effect at the time of contract execution or minimum
material and/or performance standards. Fixed limits, if any, shall be increased in the amount of an
increase in the Contract Sum occurring after execution of the Contract for Construction.

5.2.3 If the Bidding Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, any Project Budget or fixed limit of Construction Cost shall be
adjusted to reflect changes in the general level of prices in the construction industry between the date
of submission of the Construction Documents to the Owner and the date on which proposals are
sought. '

5.2.4 If a fixed limit of Construction Cost (adjusted as provided in Article 5, Subparagraph 5.2.3 of this
Agreement) is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall:

1. give written approval of an increase in such fixed limit or;

2. authorize rebidding or renegotiating of the Project within a reasonable time or:

3. cooperate in revising the Project scope and quality as required to reduce the Construction
Costor;

4. require the Architect to redesign the Project to reduce the construction cost at no additional
fee to the Owner or; )

5. terminate in accordance with Article 8, Paragraph 8.3 of this Agreement, if the Project is
abandoned or;

6. terminate this Agreement for convenience in accordance with Article 8, Paragraph 8.6 of this
Agreement.

5.2.5 If the Owner chooses to proceed under Article 5, Subparagraph 5.2.4.3 of this Agreement, the
Architect, without additional charge, shall revise the Contract Documents as necessary to comply with
the fixed limit. The revisions of Contract Documents shall be the limit of the Architect’s responsibility
arising out of the establishment of a fixed limit. The Architect shall be entitled to compensation in
accordance with this Agreement for all services performed whether or not the Construction Phase has
commenced.

ARTICLE 6
USE OF THE ARCHITECT'S DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS

6.1 Architect acknowledges that any work prepared by Architect under this Agreement shall be
considered a Work for Hire and the exclusive property of Owner. To the extent such work may not be
deemed a Work for Hire under applicable law, Architect hereby assigns to Owner all right, title and
interest in and to Architects copyright for such work. Architect shall execute and deliver to Owner such
instruments of transfer and take such other action that Owner may reasonable request, including,
without limitation, executing and filing, at Owner's expense, copyright applications, assignments and
other documents required for the protection of Owner’s right to such materials.

6.2 Submission or distribution of documents to meet official regulatory requirements or for similar
purposes in connection with the Project should not be construed as publication in derogation of the

Architect's reserved rights.

6.3 RE-USE OF DESIGN
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6.3.1 Architect, as a material matter and inducement to the entry of this contract, and in consideration
for the payment specified herein, acknowledges, assigns, and grants the Owner an exclusive,
irrevocable, and perpetual right and license to use or re-use existing plans, drawings, specifications,
and other materials or instruments of service prepared by Architect or its sub-consultant on an existing
or prior project for use by the Owner or re-use in accordance with Section 287.055 (10), Florida
Statutes, and such use or re-use shall not be considered procurement of professional services for a
project or a specific project contract award.

6.3.2 When the Owner authorizes the re-use of drawings and specifications, paymeht to the Architect
shall be a Lump Sum Re-use Fee as follows:  Two percent (2%) of the estimated budget for
construction of the Project for which the Re-use is authorized.

6.3.3 The Lump Sum Re-Use Fee shall be the agreed upon compensation for use of the Architect's
permitted drawings and specifications for this Project (Re-use Design).

6.3.4 The Architect shall be entitled to an additional level of compensation for only those services
required to comply with applicable codes, necessary changes requested by the Owner, adaptation of
the Re-use Design to a specific site and construction administration. Additional services as required
and described herein, shall be defined and negotiated at such time as the re-use is authorized by the
Owner.

ARTICLE 7
LITIGATION

7.1 All claims, disputes and other matters in question arising out of, or relating to this Agreement, or
any breach thereof, shall be decided in a court of law, with exclusive venue of such actions in the state
court sitting in Palm Beach County, Florida, except as may otherwise be determined by the Owner. Not
withstanding the foregoing, prior to instituting litigation, the parties may submit the dispute to non-
binding mediation in Palm Beach County, Florida.

ARTICLE 8
TERMINATION, SUSPENSION OR ABANDONMENT

8.1 This Agreement may be terminated by either party upon not less than seven (7) days' written notice
should the other party fail to substantially perform in accordance with the terms of this Agreement
through no fault of the party initiating the termination.

8.2 If the Project is suspended by the Owner for more than 30 consecutive days, the Architect shall be
compensated for services performed prior to notice of such suspension. When the Project is resumed,
the Architect's compensation shall be adjusted by the Owner to provide for reasonable expenses
incurred in the interruption and resumption of the Architect's services.

8.3 This Agreement may be terminated by the Owner upon not less than seven (7) days written noﬁce
to the Architect in the event that the Project is permanently abandoned. If the Project is abandoned by
the Owner for more than 180 consecutive days, the Architect may terminate this Agreement by giving

written notice.

8.4 Subject to the Owner's rights under Article 9, Paragraphs 9.11 and 10.5.1 of this Agreement, failure
of the Owner to make payments to the Architect in accordance with this Agreement shall be considered

substantial nonperformance and cause for termination.
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8.5 Subject to the Owner's rights under Article 9, Paragraphs 9.11 and 10.5.1 of this Agreement, if the
Owner fails to make payment when due the Architect for undisputed, full and properly documented
services and expenses, the Architect may, upon seven (7) days written notice to the Owner, suspend
performance of services under this Agreement. Unless payment in full is received by the Architect
within seven (7) days of the date of the notice, the suspension shall take effect without further notice. In
the event of a suspension of services, the Architect shall have no liability to the Owner for delay or
damage caused the Owner because of such suspension of services.

8.6 This Agreement may be terminated by the Owner for convenience at any time, and the amount due
and owing the Architect shall be fees for services rendered up to the date of termination together with
reimbursables. However, the Architect shall not be entitled to lost profits for uncompleted work.

8.7 The Owner has the right to require the Architect to remove any Project Design Team Member from
the Owner's Project.

ARTICLE 9
MISCELLANEOUS PROVISIONS

9.1 This Agreement shall be construed and governed in accordance with the laws of the State of
Florida.

9.2 Terms in this Agreement shall be consistent with those provided in the "Standard Form of
Agreement Between Owner and Construction Management at Risk Services Section (00700)."

9.3 Causes of action between the parties to this Agreement pertaining to acts or failures to act shall be
deemed to have accrued and the applicable statutes of limitations shall commence to run not later than
either the date of Substantial Completion for acts or failures to act occurring prior to Substantial
Completion, or the date of issuance of the "Final Certificate for Payment" for acts or failures to act
occurring after Substantial Completion, uniess otherwise provided by law.

9.4 Owner and Architect waive all rights against each other and against the Contractors, Consultants,
agents and employees of the other damages, but only to the extent covered by property insurance
during construction, except such rights as they may have to the proceeds of such insurance as set forth
in the "General Conditions of the Contract for Construction" (00700). The Owner and Architect each
shall require similar waivers from their Contractors, Consultants and agents.

9.5 Owner and Architect, respectively, bind themselves, their partners, successors, assigns and legal
representatives to the other party to this Agreement and to the partners, successors, assigns and legal
representatives of such other party with respect to all covenants of this Agreement. The Architect shall
not assign this Agreement without the written consent of the Owner.

9.6 This Agreement represents the entire and integrated agreement between the Owner and Architect
and supersedes all prior negotiations, representations or agreements, either written or oral. This
Agreement may be amended only by written instrument signed by both Owner and Architect.

9.7 Nothing contained in this Agreement shall create a contractual relationship with or a cause of
action in favor of a third party against either the Owner or Architect. : '

9.8 Unless otherwise provided in this Agreement, the Architect and Architect's consultants shall have
no responsibility for the discovery, presence, handling, removal or disposal of or exposure of persons to
hazardous materials in any form at the Project site, including but not limited to asbestos, asbestos
products, polychlorinated biphenyl (PCB) or other toxic substances.

9.9 Architect shall have the right to include representations of the design of the Pr_oject, including
photographs of the exterior and interior, among the Architect's promotional and professional materials.
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The Architect's materials shall not include the Owner's confidential or proprietary information if the
Owner has previously advised the Architect in writing of the specific information considered by the
Owner to be confidential or proprietary. The Owner shall provide professional credit for the Architect on
“the construction sign and in the promotional materials for the project.

9.10 This Agreement shall cbmply with the provisions of the "Consultants' Competitive Negotiations
Act", Chapter 287.055, Florida Statutes, as amended.

If the total paid to the Architect and its Project Consultants exceeds $60,000.00, the following provisions
shall apply:

(a) The Architect shall execute, and furnish to the Owner, a "Truth-In-Negotiation Certificate"
stating that wage rates and:other factual unit costs supporting the compensation are
accurate, complete and current at the time of contracting.

(b) The original Contract Price, and any additions thereto, shall be adjusted to exclude any
significant sums when the Owner determines the Contract Price was increased due to
inaccurate, incomplete, or non-current wage rates and/or other factual costs. Such Contract
adjustments shall be made within one (1) year following end of contract.

9.10.1 The Architect warrants not to employ or retain any company or person, other than a bona fide
employee working solely for the Architect, Professional Land Surveyor and Mapper or Professional
Engineer, to solicit or secure this Agreement, and that he has not paid, or agreed to pay, any person,
company or corporation, individual or firm, other than a bona fide employee working solely for the
Architect, Registered Land Surveyor, Landscape Architect or Professional Engineer, any fee,
commission, percentage, gift, or any other consideration, contingent upon, or resulting from, the award
or making of this Agreement.

9.11 The Owner reserves the right to unilaterally set off from any Architectural request for payment
such amounts for the Architect's errors and omissions, as determined by the Owner, after meeting with
the Architect. The Architect shall retain all rights to assert a claim to recover any amount so withheld.
The Architect recognizes that this right of offset is a material inducement to the Owner entering into this
Agreement. Withholding any monies herein shall not be deemed a default by the Owner under this
Agreement.

9.12 If any provision of this Agreement is deemed unenforceable by a court of competent jurisdiction,
then said provision shall be deemed stricken from said Agreement as if it never existed; however, all
other terms and conditions shall remain enforceable and all other provisions in accordance with this
Agreement.

9.13 This Agreement shall not be construed against the party who drafted the same, as both parties
have obtained experts of their choosing to review the legal and business adequacy of the same.

9.14The School Board encourages participation by Minority/Women's Business Enterprise (M/WBE)
firms. The School District also encourages all professional associations/firms to provide the maximum
practicable opportunity for participation by M/WBE's in joint ventures for acquiring of contractual
services with the School District. :

9.15 Background Checks

~ All individuals who are permitted access on school grounds when students are present, individuals who
will have direct contacts with children or any student of the School District, or who will have access to or
control of school funds must be fingerprinted and background checked. Vender agrees to have all such
personnel undergo a background check and fingerprinting if he/she is an individual who meets any of
the above conditions and to require that all individuals in the organization who meet any of the
conditions to submit to a background check, including fingerprinting by the School District's Police
Department at the sole cost of Vendor. If Vendor can demonstrate to the Purchasing Department that it
is not practical to have fingerprinting done by the School District’s Police Department, Vendor will be
permitted to have the fingerprints and clearance done by another appropriate agency with the report of
the results to be immediately transmitted to the School District's Police Department which shall be the
14 :



sole determiner of clearance. Vendor shalil not begin providing services contemplated by this
Agreement until Vendor receives notice of clearance by the School District. The School Board, nor its
members, officers, or agents shall not be liable under any legal theory for any kind of claim whatsoever
for the rejection of Vendor (or discontinuation of Vendor’s services) on the basis of compliance
obligations. Vendor agrees that neither the Vendor, nor any employee, agent nor representative of the
Vendor who has been convicted or who is currently under investigation for a crime delineated in Florida
Statute 435.04 will be employed in the performance of this contract.

ARTICLE 10
PAYMENTS TO THE ARCHITECT
10.1 DIRECT PERSONNEL EXPENSE

10.1.1 Direct Personnel Expense is defined as the direct salaries of the Architect's personnel engaged
on the Project and the portion of the cost of their mandatory and customary contributions and benefits
related thereto, such as employment taxes and other statutory employee benefits.

10.2 REIMBURSABLE EXPENSES

10.2.1 Reimbursable Expenses are expenses in addition to those incurred as part of Basic Services
and include expenses incurred by the Architect and Architect's employees and Consultants in the
interest of the Project. Reimbursable expenses, allowed by the Owner, are identified in (but not limited
to) the following clauses: '
1. Expenses in connection with providing services outlined in Article 1, Paragraph 1.1.8 of this
Agreement. '

2. Expenses in connection with providing Additional Services outlined in Article 3, authorized in
advance by the Owner in writing. '

3. Expenses in connection with authorized out-of-county travel and long-distance communications.
All expenses herein shall be reasonable and subject to the Owner's approval.

4. Expenses, if authorized, for reproductions, postage and handling of drawings, specifications and
other documents.

5.  Expenses for overtime work, if authorized in advance by the Owner in writing.

6. Expenses for renderings, models and mock-ups, if authorized in advance by the Owner in
writing.

7.  Expenses for Professional Responsibility Insurance and additional insurance coverage or limits
requested by the Owner in excess of that required in Article 12 of this Agreement.

10.3 PAYMENTS ON ACCOUNT OF BASIC SERVICES

10.3.1 An initial payment as set forth in Paragraph 11.1.1 is the minimum payment under this
Agreement.

10.3.2 Subsequent payments for Basic Services shall be requested monthly and, where applicable,
shall be in proportion to services performed within each phase of service, on the basis set forth in

Article 11, Subparagraph 11.2.2 of this Agreement.

10.3.3 Whether compensation is based on a percentage of Construction Cost .or Lump Sum, if any
portions of the Project are deleted or otherwise not constructed, compensation for thos_e portions.of the
Project shall be payable only to the extent services are performed on those portions, prior to deletion, in
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accordance with the schedule set forth in Article 11, Subparagraph 11.2.2 of this Agreement, based on
(1) the lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the
most recent preliminary estimate of Construction Cost or detailed estimate of Construction Cost for
such portions of the Project or agreed upon lump-sum price.

10.4 PAYMENTS ON ACCOUNT OF ADDITIONAL SERVICES

10.4.1 Payments on account of the Architect's Additional Services and for Reimbursable Expenses
shall be made monthly upon presentation of the Architect's statement of services rendered or expenses
incurred and in accordance with supporting backup documentation.

10.5 PAYMENTS WITHHELD

10.5.1 No deductions shall be made from the Architect's compensation on account of penalty,
liquidated damages or other sums withheld from payments to Contractors, or on account of the cost of
changes in the Work other than those for which the Owner has engaged in set off under Paragraph
9.11.

10.5.2 Deduction(s) shall be made from the Architect's compensation on the failure of the Architect to
provide the "Record Drawings” and accepted by the District as set forth in Paragraph 2.6.21.

10.6 ARCHITECT'S ACCOUNTING RECORDS

10.6.1 Records of reimbursable expenses, beyond those provided for in Basic or Additional Services,
shall be submitted to the Owner concurrent with such requests for payment. In addition, the Architect
and its subconsultants shall be required to provide documentation on a form acceptable to the Owner.

10.6.2 Architects and Consultants shall be required to bill on not less than a monthly basis, and in no
event shall the Architect and/or Consultant bill for services and costs more than 90 days after the
expense has occurred, otherwise such cost shall not be considered by the Owner. Applications for
payment shall be submitted to the Owner on the Professional Consultant's Payment Request attached
as “Exhibit A"

ARTICLE 11

BASIS OF COMPENSATION

11.1 BASIC COMPENSATION

11.1.1 An Initial Payment of ten dollars ($ 10.00) shall be made upon execution of this Agreement and
credited to the Owner as part of the Lump Sum Fee for Basic Services. Refer to Article 5 of the General
Conditions for details of the Compensation.

For Basic Services as described in Article 2 of this Agreement, and any other services included in
Article 12 of this Agreement, as part of Basic Services, Basic Compensation shall be as a Lump Sum
Fee For Basic Services as follows:

$508,575.00

(FIVE HUNDRED EIGHT THOUSAND FIVE HUNDRED SEVENTY FIVE DOLLARS)

11.1.2 Where compensation is based on a lump sum or percentage of Construction Cost, progress
payments for Basic Services in each phase shall total the following percentages of the total
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Basic Compensation payable. Progress payments for each Phase shall be based upon the
completion dates specified in Article 6 of the Supplemental Conditions. Compensation shall be
paid based upon the extent of services performed for each Phase.

Schematic Design (Phase 1) percent (15%)
Design Development (Phase 1) ........ ..ot oo percent (20%)
Construction Documents (Phase ). .......cc.. o, percent (40%)
Bidding or Negotiation (Phase IV)..... ......... e et aa e e percent (5%)
Construction Administration (Phase V) ........ cooeoveeeeeiiveieieenien, percent (18%)
Acceptance of the Certificate of Final Inspection.............................. percent (2%)

11.2 COMPENSATION FOR ADDITIONAL SERVICES

11.2.1 For project representation beyond Basic Services, as described in Paragraph 3.2, compensation
shall be computed as follows:

Compensation shall be in accordance with the Hourly Fee Schedule outlined in Article 5, Paragraph 5.4
of the Supplemental Conditions and subject to the Owner's desired level of representation.

11.2.2 Services of the Architect, authorized by the Owner and beyond the Basic and Additional
Services outlined herein, shall be compensated in accordance with the Hourly Fee Schedule outlined in
Article 5, Paragraph 5.4 of the General Conditions.

11.2.3 Services of the Architect's Consultants authorized by the Owner and beyond the Basic and
Additional Services outlined herein, shall be compensated in accordance with the direct hourly expense
for such services plus a multiple of 1.10 times the amounts billed to the Architect for such services.

11.3.1 REIMBURSABLE EXPENSES

11.3.1 For reimbursable expenses, as described in Paragraph 10.2, the Architect shall be compensated
for such expenses plus a multiple of 1.10 times the amount incurred by the Architect for such expenses
acceptable to the Owner.

ARTICLE 12
INSURANCE REQUIREMENTS

12.1 The Architect shall, throughout the period covered by this Agreement, be required to carry general
Professional Responsibility Insurance for their design practice and provide the Owner with proof of
coverage before final execution of the Agreement can occur. For projects with an estimated
construction cost of $5,000,000.00 or less, the Architect shall maintain general Professional
Responsibility Insurance in an amount not less than $1,000,000.00. For any project with an estimated
construction cost of more than $5,000,000.00, the Architect shall be required to maintain general
Professional Responsibility Insurance in an amount not less than $2,000,000. The Architect may, as
directed by the Owner, be required to provide project specific Professional Responsibility Insurance in
the amount specified below in Table 1 below. All deductible amounts are the responsibility of the
Architect. The Architect shall deliver the "Certificate of Insurance" within 10 days of the execution of
this Agreement, demonstrating that the required coverage is bound by an Insurance Company B+ or
higher rated with a Financial Size Category of V or grater, approved by the Insurance Commission to do
business in the State of Florida. A Project Specific policy shall include a discovery period for reporting
claims of not less than sixty (60) months from the date of the Architects “Certificate of Final Inspection”

under Paragraph 2.6.19.

Table1- REQUIRED PROFESSIONAL RESPONSIBILITY INSURANCE COVERAGE AMOUNTS

Construction Cost Required Coverage Maximum
17



Deductable

Up to $5,000,000.00 $1,000,000.00 $ 25,000.00
$5,000,001.00 to 10,000,000.00 $2,000,000.00 $ 50,000.00
$10,000,001.00 to $20,000,000.00 $3,000,000.00 $ 50,000.00
$20,000,001.00 and UP $5,000,000.00 * $100,000.00

*Deductibles in excess of $50,000.00 must be bonded by a surety bond.

12.2 As a Basic Service, the Architect shall maintain Automobile Liability Insurance with limits of not
less than $1,000,000.00 per occurrence for Bodily Injury and Property Damage for owned, hired and
non-owned vehicles. The Architect shall also maintain General Liability Insurance in an amount not
less than $1,000,000.00 and Statutory Workers' Compensation to include Employer's Liability Insurance
with limits not less then $200,000.00 per accident. With the exception of Worker's Compensation, all
required coverages shall specify the Owner as an additional insured and reference the project number
and applicable deductibles and shall also provide 30 days written notice prior to cancellation or any
other change. The Architect shall submit "Certificates of Insurance" to the Owner upon execution of
this Agreement demonstrating that the required coverage is bound. This applies to everyone
regardless of State exemption status.

12.3 The Architect shall perform no services under this Agreement until the Owner has approved the
"Certificates of Insurance," policy or policies, and/or endorsements required under Paragraph 12.1 and
12.2 and a "Notice to Proceed" is issued.

12.4 The Architect shall provide the Owner with copies of all subcontracts or agreements between the
Architect and its Consultants which shall include the following provisions:

a) For projects with probable Construction Costs less than $5,000,000.00, each Consultant shall carry
General Professional Responsibility Insurance providing coverage of not less than $500,000.00, with
not more than a $25,000.00 deductible, and which meets all other requirements of Article 12.1 of this
Agreement; or

b) For projects with probable Construction Costs exceeding $5,000,000, each Consultant shall carry
General Professional Responsibility Insurance providing coverage of not less than $1,000,000.00,
with not more than a $25,000.00 deductible, and which meets all other requirements of Article 12,
Paragraph 12.1 of this Agreement; and ‘

c) Each Consultant shall provide the insurance coverages specified in Article 12, Paragraph 12.2 of this
Agreement; and

d) Each Consultant agreement shall provide for resolution of disputes between the parties thereto in a
manner consistent with this Agreement, and if the Consultant agreement provides for arbitration of
disputes, it will except from the scope of the arbitration agreement any claims, demands causes of
action, or disputes which relate to or arise from, in whole or in part, alleged professional malpractice,
errors or omissions by such Consultant; and

e) Each Consultant agreement shall provide for a waiver of subrogation by the Architect, unless or until
the Owner has been fully compensated for any damages alleged to have been caused or contributed
to, in whole or in part, by such Consultant.

12.4.1 All Consultants providing professional services to the Architect will also be required to provide
their own insurance coverage as required under Article 12, Paragraphs 12.1 and 12.2 of this

Agreement.

12.4.2 Heating, Ventilation and Air Conditioning (HVAC) Consultants will be required to maintain
General Professional Liability Insurance of not less than $2,000,000.00 per project on any project
valued in excess of $2,000,000.00.

12.4.1.2 Landscape, Kitchen and Interior Design Consultants will be required to maintain General
Professional Responsibility Insurance of $500,000.00. When the construction value of the Landscape
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work is less than $100,000.00, the landscape consultant need only maintain $300,000.00 in
Professional Responsibility Insurance. :

12.5 The Architect shall provide the Owner with copies of each of the Architect's Consultants'
"Certificates of Insurance," policies and/or endorsements upon the execution of each individual
Consultant agreement. ,

12.6 In the event that Consultants, used by the Architect, do not have insurance or do not meet the
insurance limits, the Architect shall indemnify and hold harmless the District for any claim in excess of
the Consultants' insurance coverage, arising out of negligent acts, errors or omissions of the
Consultant.

END OF SECTION
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IN.WITNESS WHERE OF, the parties hereto have executed this Agreement the day and year first
written above.

Project Name: WHISPERING PINES THE SCHOOL. DISTRICT OF
ELEMENTARY SCHOOL PALM BEACH COUNTY, FLORIDA
CLASSROOM ADDITION '

Project No: 1781-8307

PIERCE GQODWIN ALEXANDER & LINVILLE, INC.

Company Chairman
By AN B, DE(Tuz PRl
Name (print) Title Date
Lo b—  deths
Signature Date

Attest: Tevi Siwd) OfLL bt mim.

Name (print) Title Superintendent

AQeis Mell  b-1g-00

Sighature | Date Date

APPROVED AS TO LEGAL FORM AND SUFFICIENCY:

mjn 5 ""Zf“u’ché:u

School District Attorney

Date

(CORPORATE SEAL)

(SEAL)
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ARTICLE 1
GENERAL CONDITIONS AND INSTRUCTIONS

11 AGREEMENT EXECUTION AND NOTICE TO PROCEED

1.1.1 The Architect shall not begin any services until execution of the signed Agreement is approved
by the School Board and the Contract Administrator has issued a written, "Notice to Proceed". Copies
of "Notices to Proceed” will be sent to the Architect and the Departments of Program Management and
Building.

1.1.2 Before a "Notice to Proceed" is issued, the Architect shall execute the "Standard Form of
Agreement between the Owner and Architect’ and return it to the Department of Purchasing-
Construction along with the following: .

A. The Architect's Certificates of Insurance
1. Professional Liability and a copy of the policy
2. Auto
3. General Liability
4. Worker's Compensation

B. Each Consultant's Certificates of Insurance
1. Professional Liability (Engineers only)
2. Auto
3. General Liability
4. Worker's Compensation

AlA Document G807 - Project Directory

Statement that Consultants are retained, as outlined in the Architect's Agreement
with the School District.

Copies of executed Agreement with each Consultant

Certificate to conduct business in State of Florida

® ™ m

Conflict of Interest (if applicable)(Sealed and Notarized)
H. Truth in Negotiation Statement (Sealed and Notarized)

1.2 GENERAL SCOPE OF WORK

1.2.1 Forthe design of a new school plant, the Architect is responsible for the design of the buildings
and site improvements, normally accomplished under a single Agreement. Design will include built-in
casework and equipment. Furniture will be purchased and installed by the Owner. Site improvements
include drives, parking, yard lighting, site drainage, utilities, sprinkler system, sodding, seeding, play-
courts, backstops, landscaping, fencing, and communications system.

1.2.2 Forthe design of an addition or remodel to an existing school plant, the Architect is responsible
for designing the building, including built-in casework and equipment; site improvements, including
drives, parking, yard lighting, site drainage; and restoration of existing finished sitework damaged

during construction.

1.2.3 In all cases, the Architect is responsible for coordinating the work necessary for installation of
equipment purchased by the Owner.

1.3 OWNER REPRESENTATIVES

1.3.1 General - The School District has representatives for various functions related to the fulfillment
of the Architect's services. The Architect and its Consultants shall communicate with the appropriate
representatives in the fulfillment of this contract.




1.3.2 Architect/Owner Adreement Negotiations and Execution - The School District representatives
shall be the Departments of Purchasing-Contracting and Program Management. .

1.3.3 "Professional Services Supplement" - Through the Bidding Phase - The School District
representative shail be the Department of Program Management.

1.3.4 "Professional Services Supplement” - Construction Administration through Completion - The
School District representative shall be the Department of Program Management.

1.3.6 Document Review, Permitting and Inspection - The School District representative shall be the
Department of Building.

1.3.6 Bidding Advertisement, Pre-Bid Meetings, Bid Opening and Project Award - The School District
representative shall be the Department of Purchasing-Construction.

1.3.7 Design Service Invoicing - Through the Bidding Phase - The School District representative
shall be the Department of Program Management.

1.3.8 Design Service Invoicing - Construction Administration through Completion - The School
District representative shall be the Department of Program Management.

1.3.9 Construction Administration - The School District representative shall be the Department of
Program Management.

1.3.10 Project Closeout, DOE Certificate of Occupancy Submission and Final Payment - The School
District representative shall be the Department of Program Management.

14 CODES AND REGULATIONS
1.4.1 The Architect shall follow the requirements of all applicable codes, regulations, and ordinances.

1.5 MATERIAL SELECTIONS

1.56.1 The Architect shall adhere to the School District's goal to construct quality facilities and build
economically from the standpoint of initial cost, life-cycle cost and maintainability. Material selections
shall be based not only on quality and availability, but also on simplicity of installation and proven
adaptability for use in South Florida.

1.6 COMPETITIVE BIDDING

1.6.1 The Architect shall select materials and equipment without eliminating competition. The
Architect shall specify that requests for material and equipment approvals shall be submitted in time to
permit identification of approved products and issued by contract document addendum 14 days prior
to the scheduled bid date. : .

1.7  USE OF EXISTING DRAWINGS

1.7.1The School District may lend drawings of existing schools to Architects performing remodel or
addition services on a project. The Architect shall sign a release and may be required to make a
deposit assuring that all drawings will be returned in good condition. Any damage resulting from the
Architect's use of these record drawings will be deducted from the Architect's deposit.

1.8 COLOR, TEXTURE & FINISH SELECTIONS
1.8.1 The Architect shall prepare two (2) complete identical color, texture and finish selection boards

and schedules, including samples of materials recommended for use and submit coordin_ated
illustrations for review and approval by The Department of Program Management-Architect Services.



ARTICLE 2
PROGRAMMING AND ESTIMATING
2.1 EDUCATIONAL SPECIFICATIONS

2.1.1 One (1) copy of the Educational Specifications will be furnished to the Architect for their use.
The Architect shall provide all of the Educational Specifications requirements within the Construction
Budget. if, due to extraordinary budgetary constraints, variations from Educational Specifications are
required, the Architect shall outline, in writing, reasons why the requirements cannot be met and
submit it to the Department of Program Management for approval. If the Owner representatives
concur with the Architect, then the Educational Specifications and/or construction budget will be
amended rt]>y appropriate School District personnel and formal notification of the decision will be issued
to the Architect. :

22 DISTRICT MASTER SPECIFICATIONS

2.2.1 The latest version of the District Master Specifications will be furnished to the Architect, on a
computer disk, for their use in preparing contract documents.

2.2.2 These documents outline specific needs of the School District, and the Architect shall comply
with the requirements contained therein as closely as possible within the project budget. If variations
from the Guidelines are necessary, the Architect shall outline, in writing, reasons why the requirements
cannot be included and submit them to the Department of Building. Interpretation and clarification will
be provided by the Building Department.

23 FOOD SERVICE STANDARDS

2.3.1 Food Service Standards will be included in the Educational Specifications. These standards
outline specific needs of the School District and the Architect shall comply during design. If deviations
from these standards are necessary, the Architect shall outline, in writing, reasons why the standards
cannot be met and submit them to the Departments of Food Services and Building. Review and
decision will be provided by the Departments of Food Services and Building.

24  COST CONTAINMENT

2.4.1 The Architect shall keep the cost of the project within the Construction Budget established by
the School District.

ARTICLE 3
CONTRACT ADMINISTRATION

31 MEETINGS
3.1.1 PRE-CONSTRUCTION MEETING

3.1.2 After the construction contract is awarded by the School District, the Department will arrange a
meeting with the Project Architect, School Principal, Facility Manager, Project Manager, Building
Department, Contractor and major Subconsultants to review the project and discuss procedures.

3.1.3 MONTHLY PROGRESS MEETINGS

3.1.4 A Progress Meeting shall be held on the job site at least twice a month with the Architect,
Engineers (appropriate to the stage of construction as determined by the School District's Project
Manager), Contractor, subconsultants, and Facility Manager. The purpose of the meeting is to review
the job schedule, to expedite and coordinate all work, and to avoid delays in job progress. At the
beginning of the job a regular time and date shall be established for this monthly meeting. The
Architect is responsible for sending reminder notices. The Architect is also responsible for, generation

and distribution of minutes.



3.2 CONTRACT CHANGES - GENERAL CONTRACTOR
3.21 TIME OF COMPLETION

3.2.2 The Architect will review requests for extension of time submitted by contractor in accordance
with the General Conditions of the Form of Agreement Between Owner and Construction Management
at Risk Services. The Architect shall recommend the number of days, if any, to be approved, and
submit within 10 days to the Department of Program Management, in writing, together with sufficient
back-up material to justify the change. Final Disposition of the request for extension of time will be
provided by the Department of Program Management.

3.2.3 CONTRACT AMOUNT

3.2.3.1 If specified equipment or materials are not available, the Contractor shall make a written
request to the Architect stating the reasons for substitution together with descriptive material of the
substitution and the change in cost, if any.

3.2.3.2 Substitutions will not be submitted for Change Order approval by the Board, however, unless
one (1) of the following conditions prevails:

3.2.3.2.1 The proposed equipment or material is a superior product, and no additional cost is incurred.
3.23.22The prdposed equipment or material change is initiated by the Owner.

3.2.3.3 When a situation arises in the field requiring a change in construction, the Architect shall
request the Contractor for an itemized cost, prepared in accordance with the General Conditions. The
Architect shall review and make a written recommendation, in accordance with Florida Statute
235.321.

3.2.3.4 \tems requiring placement on the School District Agenda must be submitted a minimum of 45
days before the scheduled meeting date.

3.3 CONSTRUCTION PROGRESS AND PAYMENTS
3.3.1 REPORTS

3.3.2 The Architect shall prepare a bi-monthly narrative report which includes the status of the Work,
percentage of completion, any possible claims for extra work or pending CCD's/change orders and
any problems that exist. This report can be used to confirm any minor changes that were made in the
field by the Architect, and to request information.

3.3.3 If authorized by the Owner, the Architect's Project Representative shall prepare a written, daily
Progress Report. These reports shall be submitted once a week to the Department of Program
Management.

3.3.4 SUBSTANTIAL COMPLETION

3.3.5 Substantial Completion is when the building is usable for the purpose intended, life safety
systems are operational, all major work is completed, a Temporary or Final Certificate of Occupancy
has been issued and only minor items have been identified and remain to be corrected.

3.3.6 On the contracted Substantial Completion date, the Architect shall inspect the project and
notify the Department of Program Management in writing, whether or not the project is substantially
complete. All outstanding items must be documented, and the Department of Program Management
must be notified, in writing, within 72 hours.

3.3.3 PAYMENTS TO CONTRACTORS

3.3.3.1 Contractor "Requests for Payment" shall be submitted in accordance with the General
Conditions of the Agreement Between Owner and Construction Manager.



3.3.3.2 Five (5) copies of properly completed "Application and Certification for Payment (AIA
G702/703)" and monthly M/WBE Subconsultants Utilization Report (M/WBE Form 4) for forms with
signatures and corporate seal shall be submitted to the Architect for review and certification. The
Architect must verify that figures are correct and that the Contractor is entitled to the certified amount;
sign; seal; and submit promptly to the School District Project Manager for review. Improperly prepared
requests will be returned with explanation. :

3.3.3.3 Meetings to review monthly requests will be scheduled in advance and attended by the
General Contractor, the Architect and Owner's Representative.

3.3.3.4 The Architect will verify all partial releases of lien are in order and match to payment made with
previous invoice. This shall not include verification of "Notice to Owners."

3.4 CLOSE-OUT
3.4.1 FINAL INSPECTION

3.4.2 The Contractor must notify the Architect, in writing, when the project is ready for Final
Inspection. The Architect will notify the Building Department and Program Management, in writing, to
arrange for Final Inspection and prepare a "punch list." -

3.4.3 The Architect shall receive from the Contractor and deliver all keys, spare parts, materials, etc.,
to the School District Project Manager properly tagged and identified for distribution. A date, agreed to
by all parties, shall be established for completing all items on the "punch list."

3.4.4 Ifthe Contractor calls for Final Inspection and building is not ready, no Final Inspection nor final
punch list shall be made.

3.4.5 Portions of buildings ready for use may be handled separately, but each part of the building
must be inspected as an entity. Upon notification by the Contractor that the final punch list has been
corrected, the Architect shall arrange for a re-inspection.

3.4.6 The Architect shall notify the Department of Program Management in writing, when the punch
list items are 100% corrected, and submit four (4) original copies signed and sealed, (FORM 209) of -
the Certificate of Final Inspection. :

3.4.2 FINAL DOCUMENTATION

3.4.2.1 When the project is 100% completed, the Architect shall submit the following to the School
District Project Manager:

3.4.2.2 One (1) set of completed "Record Drawings" on mylar reproducible material.

3.4.2.3 Copies of roof warranty, operating manuals, instructions and warranties for all equipment and
maintenance instructions.

3.4.2.4 Complete list of equipment installed in the project, the names of their manufacturers and
associated values. '

3.4.2.5 Schedules for maintenance, stating type of service and frequency, for each piece of equipment
in the heating, ventilating and air conditioning system.

3.4.2.6 One (1) year written warranty for project by the Contractor.

3.4.2.7 Project Record Drawings, supplied on mylars and edited to include the final drawings,
addendum (a), Architect Supplemental Instructions, responses to Request for Information proposal,
CCD's, change orders, submittal changes and as-builts conditions, are to be supplied by the Architect
to the Building Department. The Architect shall supply Record Drawings in CADD form acceptable to
the Building Department. The CADD System drawing files furnished to the Owner shall not be
released by the Owner for use by other Architects and Engineers, except in cases of future additions
or remodeis. The Architect shall not be liable for changes, additions, modifications and/or deletions
made by the Owner and/or their representatives to CADD System drawing files.

3.4.2.8 Project Record Specifications, which include addendum (a), proposal requests, CQD'S,
change orders, submittal changes and "as-built" specification changes are to be supplied -- an original
copy and 3.5" disk(s) shall be provided.
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3.4.2.9 All text documents to be submitted as electronic media as directed by the School District.
3.4.3 FINAL PAYMENT

3.4.3.1 Upon submission of "Request for Final Payment," the General Contractor shall submit a final
requisition requesting payment of retainage, together with final notarized release. of liens from all
subconsultants and the prime Contractor, as well as "Consent of Surety." The Architect shall review
the same and make their recommendations for acceptance and final payment in accordance with the
terms and conditions specified in the contract documents. This is to include, but not be limited to:
CCD's/change orders, assessments for liquidated damages, assessments for non-conforming or non-
completed work or credits to Owner or Contractor.

3.4.3.2 The School District Project Manager shall, upon receipt of the Architect's recommendations,
review same and prepare a written recommendation for official School District's action.

3.4.3.3 The Contractor shall have the opportunity, upon request of the School District Project
Manager, to meet informally with the above-referenced department to further discuss or negotiate the
recommendations to the School Board. The Architect may be requested by the School District Facility
Manager to attend any meeting and to submit further information and documentation for the School
District Facility Manager's consideration.

3.4.3.4 Upon final approval by the School Board, final payment will be made to the Contractor and to
the Architect, in accordance with the respective agreements.

3.44 GUARANTEE

3.4.4.1 The Contractor shall guarantee all materials and workmanship for at least a period of one (1)
year from the date of substantial completion. No less than 30 days before expiration of this period of
guarantee, the Architect shall arrange to inspect the building with the Contractor, School District
Project Manager and the Principal. The Architect will prepare a list of items to be corrected by the
Contractor before the guarantee expires.

ARTICLE 4
BUILDING PERMIT DOCUMENTATION REQUIREMENTS

Purpose: _
The Procedure outlined below establishes the requirements for applying to the School District of Palm

Beach County’s (SDPBC) Building Department for a construction permit to construct a School District
building.

The Procedure outlined provides information on the requirements for submitting documents to the
SDPBC's Building Department for obtaining permits and submitting revised documents to

permitted projects. :

Procedure:

The attached document “Permit Documentation Requirements” is organized in the following way:
o General requirements

Phase | Documents — Schematic Design

Phase [| Documents — Design Development

Foundation Only Permit — Minimum Requirements

Shell Only Permit — Minimum Requirements

Phase [I] — Complete Building Permit

Appendix “A” (Sample Sheet Index Format)



GENERAL REQUIREMENTS

A.

The Architect.and Engineer are responsible for all design, construction plans and specification

submittals conforming to all Building Codes and District requirements.

1. A permitissued is construed only as a license to proceed with the work and not as
authority to violate, cancel, alter, or set aside any of the provisions of any code or District
requirement.

2. The issuance of a permit shall not prevent the building official from requiring the correction
of errors in plans, construction, or violations of any code or district requirement.

The Architect and Engineer shall thoroughly check and coordinate the design notebook,

drawings, specifications, and other documents prior to submittal. Code compliance and quality

control is the responsibility of the Architect and Engineer.

All submittals shall include:

1. Atransmittal letter, listing all documents included in the submittal, and the reason or scope
of work.

2. A submittal for permit shall include a completed permit application specifying the proposed
work.

3. A minimum of two sets of signed, dated, and sealed plans and specifications. (Phase | & I
submittals may be unsealed) _

Plans submitted to the Building Department shall have an up-to-date index on one of the first

sheets in the set.

1.  Submit revised index with each submittal.

One index for all disciplines.

2.
3. Site index sheet shall match office copy.
4

Provide the following as the minimum: Sheet Number, Title, Original Date, Latest Revision
Number, Latest revision Date, Building Department Approval Date. (See Appendix "A" for
sample) .

Set of plans shall contain the following information, at a minimum:

1. Building set backs.

2. Occupancy classifications.

3. Physical Properties of the building: Area per floor, total area, height, grade elevation, type

of construction, etc.

Required parking and provided parking.

Required plumbing fixture count and provided count.

Table 500 & 600 requirements.

7. Maximum Occupancy Loads of all rooms or spaces with a capacity of 50 or more.

All plans shall be legible and properly labeled. Font size of any text shall be at least 10-pt.

The Building Department reviews the submitted documents for compliance to building codes

and district requirements, and provides written review comments for any variations found

during the review process. The review comments for a project are consecutively numbered

through the entire review process, using the following numbering system:

1. Architectural - A1, A2, etc.

Civil- C1, C2, etc.

Systems - D1, D2, etc.

Electrical - E1, E2, etc.

Fire Code - F1, F2, etc.

HVAC - M1, M2, etc.

Plumbing - P1, P2, etc.

8. Structural - S1, S2, etc.

The Architect and Engineer shall correct all comments in "G" above marked with an asterisk

(critical life safety/accessibility issues) prior to a permit. Any non- -asterisk comments remaining

after the permit is issued must be corrected within 30-days.

The building department shall retain all documents until all the permit requirements are

satisfied. The building department then notifies the Architect to assemble two complete sets of

documents for permit. One will remain with the building department, and the other set goes to

the job site.

The Architect, Engineer and the District's Building Department may schedule periodic meetings

to facilitate the review process.
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. The Architect and Engineer shall provide:

1. A written response addressing each District comment, using the correspondlng numbers

consistent with the review comments. :

2. Plan revisions clouded and marked per industry standards.
3. The plan index updated identifying all revisions.
. The Architect and Engineer shall use the edition of the District's Design Criteria, Education
Specifications, and District Master Spec issued at the time of the contract.
. The Architect and Engineer shall review the project scope provided by the District, and
complete the project accordingly. Include the scope of work on one of the first sheets in the
set of plans submitted to the Building Department.
. Plans shall be drawn or printed on 24" x 36" or 30' x 42" veIIum or white prints (blue or black
lines), and all plans in the set shall be the same size.
. North Arrow. The direction of the referenced north arrow shall be either up (toward the top of
the sheet) or to the right. Once the architect has established the north arrow direction, all
consultants shall follow using the same orientation for their plans.
Provide a key plan in the right hand portion of the page, the same place on each page. Clearly
identify which portion of the campus this page represents.
. Provide a set of as-built documents on compact disks in both a TIF format an AutoCAD 2000
format at the end of the project, but before final certificate of occupancy.
. The Architect or Engineer shall copy the Building Department on all Architects' Supplemental
Instructions (ASI) for changes to code-related items on permitted plans (Foundation, Shell,
Final, etc). If the ASIis non-code related, provide list of those ASl's. All plans shall be full
size. The documents will be reviewed and one set returned to the Architect and one retained
with one of the following:
1. For information only, shell only, complete set, or other appropriate permit type.
2. Respond to comments and resubmit, or
3. No comment.
Plans submitted after the initial set and letters of response, shall be marked by the Architect
"Revised Construction Documents" with the name of the job.
. Multiple submittals, revisions and corrections, require the Architect to properly reassemble the
building departments set of plans.
. To expedite the construction project, the Building Official may issue "Conditional Permits".
Limits and conditions of the permit shall be listed next to the permit stamp.

PHASE-I DOCUMENTS - SCHEMATIC DESIGN

. Submit two sets of plans marked "NOT FOR CONSTRUCTION" for review and comment, one

set will be marked in red and returned to the architect.

. Civil requirements.

1. Boundary and topographic survey indicating existing and proposed grades.

2. The location of all structures (proposed and existing), parking lots, bus and car loops, play
fields, athletic fields, roads, fire lanes, fire hydrants, minimum floor elevations, retention
areas, fences, walk ways, and flood zone and required finished elevations.

3. Al adjacent roads, emergency access, sidewalks, canals, other bodies of water, and use
of adjacent land.

4. Geotechnical engineers report (may be preliminary report).

5. Evidence that required environmental studies are completed and sensitive site areas
identified as required by Chapter 1013, Florida Statutes.

. Architectural requirements.

1. Floor plan(s) indicating all spaces and relationships.

2. Life safety plan with all exits, fire rating of walls, smoke barriers, exiting system, travel
distances, other life-safety features.

3. Preliminary exterior elevations.

4. Relationships and use of all buildings on site.

5. Location of the Enhanced Hurricane Protection Area (EHPA).
9



. Electrical and Systems requirements.

1. None

. ‘HVAC requirements.

1. The Engineer, in cooperation with the Architect, shall develop the design concept and
provide short narrative for Phase-1 submittal to specify:

a. Type of chilled water and/or DX systems proposed in each building or major school

facility: VAV, constant volume, multi-zone, single zone, etc.

Return air systems: ducted return air versus return air plenums.

Outdoor air systems: gravity versus fan powered systems.

Relief air systems: gravity versus fan powered systems.

Proposed number of the mechanical equipment rooms and their preliminary locations -
on the floor plans. ,

f.  Proposed location of the chiller plant on the project site and the type of central plant
equipment including air cooled or water cooled chillers, cooling towers, thermal
energy storage (if applicable), etc.

g. Primary/secondary loop chilled water system versus single loop constant flow design.

Plumbing documents are not required.

o0 o

Phase-ll - Design Development

. Submit two sets of plans marked "NOT FOR CONSTRUCTION" for review and comment, with

the comments from Phase-| addressed.

. All Phase-| requirements with additional details and development.

. Civil requirements.

1. Completed geotechnical engineer's report.

2. Landscaping, drainage, water retention/detention systems.

3. Sanitary sewage disposal, domestic water, and f|re water systems.

. Architectural requirements.

1. Allroom names and numbers.

2. Location of exit lights, emergency lights, fire extmgmshers egress windows, and other

equipment.

The fire alarm system, sprinkler system requirements.

Emergency power equipment.

Typical building sections.

Enhanced detail information for the EHPA

Iectrlcal and Systems requirements.

Site plan indicating all buildings included on this scope of work and their name

designation. Site plan shall show the proposed location of utility company transformer and

the routing of primary power lines, main switchgear, and emergency generator.

2. Drawing of each new building or renovated or remodeled areas. Floor plans shall show
location of proposed electrical panels, generator, automatic transfer switches, and step
down transformers.

3. Proposed typical classroom lighting.

4. Outline of special lighting system for areas such as auditorium, gymnasium, and media
center.

5. Typical classroom layout showing location of all the devices in the room including:

Receptacle outlets.

Data outlets.

Fire alarm system devices.

Intercom system speaker and call-in switch.

Television, telephone, security devices.

Ceiling projector system.

6. Information on Existing Systems:

a. Information on existing electrical system shall include voltage and size of existing
main distribution panels, number and size of existing main disconnect switches, size
and type of existing generator (if any).

b. |nformat|on on existing systems shall include type of system, location of system main

10
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panel or terminal cabinet, spare capacity.

F. HVAC requirements.
Design notebook

1.

2.

- d.

a. Design notebook format.

i Letter size, in 3-ring binder with identification on the front and binder.

i. Table of Contents.

iii. Organize notebook into appropriate sections with tabs for each AHU.

iv. Identify notebook as:

PHASE-II HVAC DESIGN NOTEBOOK
PROJECT NAME

SDPBC PROJECT NUMBER

DATE

b. Provide copy of phase-Il OEF 208a (Facility Space Chart) and the phase-Il furniture
floor plan from the Architect. Showing the following data.

i. Room by room people count. (Students and staff).

ii. Room by room equipment load, with diversity. -

iii. Outdoor air CFM/person.

iv. Unoccupied rooms without equipment loads (i.e. toilets, custodial closets,
storage rooms, etc.) may be left blank.

V. CAUTION: The people count for the load program calculating cooling loads
and outdoor air CFMs may be different than those used by the Architect to
determine exit requirements.

¢. Submit preliminary computerized HVAC load calculations in accordance with
ASHRAE's methodology. Submit computerized printouts for both input data and
output data.

d. Select major HVAC equipment based on preliminary load calculations, i.e. chillers,
cooling towers, central station AHUs, CHW pumps, CW pumps, condensing units,
rooftop units, etc. Submit catalog data for this equipment.

i. Submit Life Cycle Cost Analysis (LCCA) in accordance with Department of
Education requirements, 1999 SREF 5.3(15)(c)1.

ii. Submit Florida Energy Efficiency Code (FEEC) Form 400 in accordance with
Florida Building Code.

Drawings.

a. Submit conceptual HVAC design. Show major system components, main and branch
ductwork, etc. In Design Development, Phase-li, single line ductwork plans are
acceptable. The conceptual HVAC design must include the following systems:

i Supply air systems: For VAV systems show high velocity duct from the AHU to
each VAV box. For constant volume systems, show main and branch ducts
from the AHU.

ii. Return air systems: Show main and branch ducts to AHU.

iii. Exhaust air systems: Show main and branch ducts.

iv. Outdoor.air systems: Show outdoor air system (fan powered or gravity).

V. Relief air systems: Show rellef air system (gravity type preferred or fan
powered).

Vi. Typical classroom floor plan for supply air and return air systems.

b. Size MERSs for proper service access based on preliminary equipment selections.
Coordinate mechanical room size, and other requirements with the Architect.

c. Size the chiller plant based on preliminary equipment selections, and provide
minimum clearances. Coordinate location on site with the Architect to minimize noise
levels at the school property lines.

Show routing of main chilled water lines from plant to building(s) and to each AHU

room within the building(s). Single line plans are acceptable.

G. Plumbing requirements.

Phase-1i documents are not required.
H. Specification requirements.

Outline giving general descriptions.

1.

1.

1
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FOUNDATION ONLY PERMIT - MINIMUM REQUIREMENTS.

Civil site plan showing the location of all buildings, parking lots, play fields, athletic fields,
roads, fire lanes, minimum floor elevations, retention areas, and flood zone.

Provide a boundary and topographic survey indicating existing and proposed grades.
Geotechnical engineers report. '

Provide a copy of the South Florida Water Management District permit.

Foundation plan, indicating everything required for placement of footing, piles, grade beams,
columns, and foundations.

1. Include all details relating to the foundation.

2.. Provide footing and foundation schedules.

3. Specifications related to foundation.

Detailed structural plans and specifications indicating the extent of work covered by the
foundation permit. _

Detailed electrical and systems plans and specifications indicating the extent of work covered
by the foundation permit. (Underground conduits, electric rooms, generator, service and panel
size.

Detailed plumbing and HVAC plans and specifications indicating the extent of work covered by
the foundation permit.

Life safety plan showing.

1. All exits, exit paths, and travel distances.

2. Emergency exit lighting, and exit light locations.

3. Fire ratings of walls, ceilings, floors, doors, and other elements as necessary.

For reference only, in-progress floor, exterior elevations, structural, plumbing, and HVAC
plans.

If applicable, provide demolition plans. :

A meeting with the Building Department and the architect to discuss the extent of the
foundation permit and finalize the documentation requirements.

SHELL ONLY PERMIT - MINIMUM REQUIREMENTS

Civil site plan showing the location of all building, parking lots, play fields, athletic fields, roads,
fire lanes, minimum floor elevations, retention areas, and flood zone.

Provide a boundary and topographic survey indicating existing and proposed grades.
Geotechnical engineers report.

Provide a copy of the South Florida Water Management District permit.

Foundation plan, indicating everything required for placement of footing, piles, grade beams,
columns, and foundations.

1. Include all details relating to the foundation.

2. Provide footing and foundation schedules.

3. Specifications related to foundation and the shell.

Detailed structural plans and specifications indicating the extent of work covered by the shell
permit.

1. Provide column schedules.

2. Provide beam and lintel schedules.

3. Provide schedules and details relating to joist (floor and roof).

Provide life safety plan. (See requirements under foundation).

Provide architectural plans and specifications indicating the extent of work covered by the shell
permit. '

1. To include floor plan(s), elevations, details and sections.

Detailed plumbing and HVAC plans and specifications indicating the extent of work covered by
the shell permit.

Detailed electrical and systems plans and specifications indicating the extent of work covered
by the shell permit.

For reference only, in-progress floor, exterior elevations, structural, plumbing, and HVAC

plans.
12



L. If applicable, provide demolition plans.
M. A meeting with the Building Department and the architect to discuss the extent of the
foundation permit and finalize the documentation requirements.

Phase-lll - COMPLETE BUILDING PERMIT

A. Documents - General
1. To be acceptable, Phase-lIl submittals must address and resolve any Phase-l and Phase-I|
review comments.
2. Design Notebook, Sign and seal the Table of Contents (2 sets minimum).
3. Specifications, Sign and seal the Table of Contents (2 sets minimum).
4. Drawings, Submit minimum two signed and sealed sets.
B. Civil requirements.
Clearly indicate the buildings removed, demolished, modified, or unchanged.
Indicate flagpoles, their location, number, and details.
Provide landscape and irrigation plans, include the well and rust removal system.
Indicate the location of the concrete slab, fence, and hold-down straps for the gas tanks
and pipes. Above ground tanks preferred.
Provide details and information for paving, signage, and pavement markings.
Indicate the domestic water, fire lines, sanitary sewer, and storm water systems, along with
details.
7. Provide a copy of the South Florida Water Management District permit.
8. Provide a letter or approved drawings from the Fire Marshal.
9. Provide approval from solid waste provider of the location and size of the dumpster
enclosure. (Must also meet SDPBC requirements).
10. Provide copy of approved site plan from local municipality.
C. Foundation and structural requirements.
1. Foundation and first floor plan.
a. The foundation plan shall identify and locate all piles, footings, walls, and columns with
dimensions.
b. Indicate top of footing elevations.
c. Identify all bearing and non-bearing masonry walls.
d. Indicate the location and type of all constructions, contraction, and control joints for the
concrete slabs. A note indicating the spacing of the joints will not be sufficient.
2. Second, third, etc., floor and roof framing plans.

hPOON =
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a. The framing plans shall identify and locate all beams, walls and columns.
b. Indicate top of steel elevations.
c. Indicate top of concrete elevations.
d. Identify all bearing and non-bearing masonry walls.
e. Indicate the type, spacing, and location of the steel bar joists.
f. Indicate the size, type, and rows of bridging for the steel bar joists.
g. Indicate any additional bottom chord bridging for the steel bar joists at first panel point
of the bottom chord that is required to resist uplift forces.
h. Specify the type, gage, and galvanizing/finish of the metal decks.
3. Section and details.
a. Provide ITV pole and foundation calculations.
b. Indicate all welds and bolts, connecting and anchoring the steel joists.
c. Indicate all steel bearing plates and anchors.
d. Indicate concrete anchors. Type, size, location, capacity, and embedment.
e. Columns shall indicate the shape, dimensions, location of vertical reinforcing bars and

ties.
4. Provide code required load information:
a. Roof dead and live loads.
b. Floor dead, live, and partition loads.
c. Wind loads.
i. Roof and wall loads (other than masonry walls).
1) Components and Cladding.
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6.

ii. A sketch of the structure indicating the wind loads for the components and the
zones shall be included in the structural plans.
d. Structural notes on plans.
i. Safe soil bearing capacity.
ii. Required concrete strength at 28-day test.
iii. Reinforcing steel ASTM designation number and grade of steel.
iv. Concrete cover over the reinforcing steel:
Footings Columns Beams Stairs
Int. slabs  Ext. slabs Concrete walls
v. Welded wire fabric ASTM designation number and galvanizing.
vi. Structural steel ASTM designation number and Yield Strength.
vii. Structural tubing ASTM designation number and Yield Strength.
viii. Steel pipe ASTM designation number and Yield Strength.
ix. Metal deck ASTM designation number, type, gage, section properties, and
galvanizing requirements.
e. Column, beam, and footing schedules and details.
Engineering calculations.
i. The plans shall include the following data: ‘
1) Load data for gravity, floor live, and roof live loads.
2) Wind loads, velocity, and building/structure classification.
3) Importance factor.
4) Exposure.
5) Roof and wall zones.
g. Any other information pertinent to the foundation design of the building.
h. On all projects requiring driven piles, provide a visual record of surrounding structures
outside school property. The record shall be before, during, and after the pile driving.
i. Ifthreshold building, engineer to provide threshold inspection schedule.
Architectural requirements.
a. Floor plans with dimensions indicating all spaces and relationships.
b. Allroom names and numbers.
¢. Floor plans and details indicating compliance with the accessibility codes.
i. Location of ramps and elevators.
ii. Details of ramps.
ii. Enlarged floor plans elevations, and detalls of accessible restrooms.
d. Significant details, section, schedules, and notes to indicate how to build the structure
and how it complies with the building codes and district requirements.
e. Life safety plan with all exits, fire rating of walls, smoke barriers, exiting system, travel
distances, other life-safety features.
i. Location of exit lights, emergency lights, fire extinguishers, egress windows, and
other equipment.
ii. The fire alarm system, sprinkler system requirements.
iii. Emergency power equipment.
Interior and exterior elevations.
Relationships and use of all buildings on site.
Location of the Enhanced Hurricane Protection Area (EHPA).
Iectrlcal requirements.
Electrical Site Plan: This drawing shall at minimum show:
i. Power Company Transformer.
ii. Main switchgear.
ifi. -.Emergency Generator.
iv. Distribution panels.
v. Fire alarm control panel.
vi. ITV tower.
vii. Pull-boxes for future portables.
viii. Parking lot lighting poles.
ix. Location of manholes, pull boxes, duct bank cross sections.
X. Security antenna raceway.
xi. Telephone service.

—h
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xii. Cable TV conduit.
xiil. Other equipment located outside the building footprint including but not limited to
street signs, chillers, and irrigation pumps, lift stations, etc.
Floor Plans: Provide separate floor plans for lighting, power and Systems.
i. Floor plans at minimum shall show:
1) Receptacle outlets and circuiting.
2) Equipment (including HVAC and plumblng) disconnect switches, outlets,
junction boxes and circuiting.
3) Special purpose receptacles and circuiting.
4) Fire alarm system devices.
5) Ceiling projector system.
6) Video surveillance system.
7) Card access system.
8) Emergency radio communications system.
9) Emergency lighting, wiring diagram, relays, and circuiting.
10) Exit signs and circuiting.
RISERS: Drawings must include the following risers:
i. Normal power.
ii. Emergency power.
ii. Fire alarm system.
iv. Intercom system.
v. Television.
vi. Telephone.
vii. Security
viii. Data system.
ix. Energy management and control system.
x. Ceiling projector system.
xi. Video surveillance system.
xii. Card access system.
. SCHEDULES: The drawings must include the following Schedules:
i. Electrical legend.
ii. Lighting fixture schedule.
iii. Panel schedules indicating circuiting.
iv. Transformer schedule.
v. Disconnect switch schedules.
LOAD CALCULATIONS: Drawings must include the following Load Calculations:
i. Main electrical service.
ii. Emergency generator.
ii. Distribution panels.
EXISTING SERVICES:
i. Location(s) and size(s) of main electrical service(s).
ii. Location and size of emergency generator.
ii. Distribution panels.

. Short Circuit Calculations:

i. Obtain available short circuit on the secondary side of power company transformer,
and indicate the information on the one line diagram.

ii. Show available short circuit at the terminal of each feeder paneiboards and
distribution panelboards.

iii. If requested, submit complete short circuit calculations to the School Board
Electrical Engineer for review.

Provide Y inch plan of all electrical and systems rooms.

i. Show all electrical and systems equipment in these rooms.

ii. Indicate with dashed lines the clearances as required by NEC Article 110-26.

All calculations submitted to the School Board Electrical Engineer shall be typed,

signed, and sealed by the Engineer of Record. Handwritten computations are not

acceptable.

It is the responsibility of the designer to research the existing conditions to determine

which existing circuits have enough spare capacity to accept additional loads. Do not
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pass this responsibility to the electrician by telling him to "connect to the nearest 120
volt circuits" or such similar statements.
k. Installation details.

i. IT tower details.

ii. Ceiling projector systems details.

iii. Communications systems details.

iv. Telephone outlet detail.

v. Data outlet detail.

vi. Security systems details

vii. Card access system details.

viii. Hurricane shelter manager's emergency antenna detail.

ix. Emergency lighting relay wiring diagram.

I. Complete division 16,000 specifications.
m. This submittal shall include 100% completion of all items and systems.
n. Phase lll plans and specifications submittals must be signed and sealed by a Florida

Engineer.

7. HVAC requirements.
a. Design notebook.

i. Provide Design Notebook for Phase-IIl submittal in the same format as specified for

phase-1l and identify notebook as:
PHASE-IIl HYAC DESIGN NOTEBOOK
PROJECT NAME
SDPBC PROJECT NUMBER
DATE

ii. Submit the Phase-Ill OEF 208a (Facility Space Chart) from the Architect. Using the
Phase-IIl OEF 208a and the furniture floor plans, define people count and
equipment load on Phase-lll architectural floor plans similar Phase-l.

iii. Submit final load calculations similar to Phase-ll.

iv. Submit design load psychometric analyses for coils. Submit psychometric charts.

v. Submit air balance for each system in accordance with the Room-by-Room Air
Balance Analysis for the SDPBC.

vi. Submit computer printouts for the coil selections.

vii. Submit static pressure calculations for AHUs in accordance with the AHU static
pressure calculations for the SDPBC.

viii. Submit head calculations for hydronic systems.

ix. For VAV systems, select VAV boxes in accordance with the VAV Box selection
procedure for the SDPBC. Only one calculation for each VAV box inlet size at the
maximum CFM for that VAV box is required.

x. Select HVAC equipment based on final calculations. Submit catalog data for major
HVAC equipment, i.e. chillers, cooling towers, central station AHUs, CHW pumps,
CW pumps, condensing units, rooftop units, etc.

xi. If the Architect is the prime consultant, submit a construction budget estimate for
Division 15. 1

xii. If the Engineer is the prime consultant, submit a construction budget estimate for all
Divisions.

b. Spedcifications use the District Specifications as base.

i. Sections 15990 and 15991, do not edit. These sections define the District's
contract with the test and balance Contractors. Note project specific requirements
for testing and balancing on the drawings.

ii. Other Specifications: The Engineer shall submit aII sections not provided by the
District and edit them to be compatible with the District's Master Specifications.

c. Construction drawings

i. Al ductwork plans and sections shall be double line. Chilled water piping shown in
enlarged MERs and Chiller Plant plans and sections shall be double line. Phase-ill
Drawings must satisfy minimum requirements listed in Phase-ll requirements.

ii. Construction drawings shall include but not be limited to:

1) Title sheet with mechanical sheet listing, legend with drafting symbols, .
equipment mark designation, followed by equipment schedules, site plan, HVAC
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floor plans, roof plans, enlarged mechanical equipment room plans and
sections, enlarged chiller plant plans and sections, installation details, control
schematics, and any other items needed to describe the project.

8. Plumbing requirements.
a. Contract documents.

I.
ii.

vi.

Vii.

viii.

Xi.

Provide legend and general notes.

Provide schedules for fixtures and faucets, floor drains, roof drains, can wash
drains, water heaters, etc. Provide schedules on drawings and not in the project
manual.

Show sanitary DWV systems to a point 5-ft outside of the building on floor plans.
1) Show locations and sizes of all stacks and routing of horizontal drains.

2) Define inverts, coordinate with civil engineer.

3) Show locations and sizes of vent terminals (VTR).

4) Show locations and sizes of cleanouts.

5) Show vent-piping offsets below the roof.

. Show condensate systems to a point 5-ft outside of the building on floor plans

1) Show the routing and sizes of horizontal drains from the MER's.

2) For multi-story buildings, show locations and sizes of stacks.

3) Define inverts, coordinate with civil engineer.

4) Show AHU housekeeping pad(s) within the MER and location(s) of drain(s).
Coordinate with mechanical engineer.

Show domestic water systems to a point 5-ft outside of the building on floor plans.

1) Above the ceiling, show shutoff valve in fixture supply at tap to main.

2) Show the routing and sizes of all horizontal supplies.

3) Show the location of building shutoff valve in concrete box with lid.

4) Show locations of shutoff valves that isolate the water supplies for group toilets,
single toilets, exterior hose bibbs, etc. from the water supply of the building.

5) Show 24" x 24" ceiling access panels for valves above inaccessible ceilings,
Coordinate with architect so they show on the architectural reflected ceiling
plans.

Provide roof pians.

1} Show the locations and sizes of roof drains, VTR's, gas flues, etc.

2) Show locations of roof-mounted outdoor air intakes. Coordinate with
mechanical engineer.

3) Show the area in SF served by each roof drain on the floor plans.

Show storm water systems to a point 5-ft outside of the building on floor plans.

1) Show the routing and sizes of horizontal drains from roof drains, locations of
vertical leaders and routing of horizontal drains.

2) Define inverts, coordinate with civil engineer.

Provide riser diagrams, not required for single toilet or fixture.

1) Sanitary DWV Systems: Show pipe sizes, fixture marks, floor drains, VTR's,
cleanouts, etc.

2) Storm water systems: Riser diagrams are not required unless the information on .
the floor plan requires clarification.

3) Domestic water systems: Show pipe sizes, fixture marks, locations and sizes of
shock absorbers, etc. :

4) Gas systems: Show pipe sizes, equipment MBH, automatic shutoff valves,
manual shutoff valves, etc.

Provide 1/4" scale (minimum scale) floor plans.

1} Group toilets

2) Group showers

3) Food service kitchens

4) Home economics

5) Chemistry/science laboratories with gas, water and compressed air systems

Provide 1/4" scale (minimum scale) floor plans and sections for large demand water

heater rooms (kitchen and gymnasium).

Provide installation details for the following items:

1) Floor drains
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6)

Roof drains ,

Can wash drains and water supplies (CW & HW)

Grease trap

Cleanouts: For exterior cleanouts, provide 24" x 24" x 4" concrete pads around
the cleanouts.

Hub drains

b. Design notebook.
i. lIdentify the notebook follows.

N

'PHASE-IIl PLUMBING SYSTEMS DESIGN NOTEBOOK

PROJECT NAME
PROJECT NUMBER
DATE

ii. Organize the notebook as follows.

Kitchen water heater: Provide calculations to size the water heater with
electronic ignition. Provide catalog cut of water heater and accessories.
Kitchen grease trap: Provide calculations to size the grease trap. Provide
grease trap detail on drawings.

Gymnasium water heater: Provide calculations to size the water heater with
electronic ignition. Provide catalog cut of water heater and accessories.
Fixtures: Provide catalog cuts of all fixtures and faucets with fixture number on
cut.

Floor drains, roof drains and can wash drains: Provide catalog cuts. Note
equipment mark on each catalog cut.
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APPENDIX™"A"
SAMPLE SHEET INDEX FORMAT

SHEET | LATEST | BUILDING
SEET | TiLe O%'S'T'\éAL RE\,{}S'ON REVISION [DEPARTMENT
: DATE | APPROVED

G COVER SHEET

G2 | ABBREVIATIONS, SYMBOLS & LEGEND
C-1 PAVING AND DRAINAGE PLAN

c2 | WATER & SEWER
Ss1 | SIGNAGE PLAN

L-1 LANDSCAPE PLAN

I-1 IRRIGATION PLAN

LS-1 | LIFE SAFETY PLAN

A SITE PLAN

A2 | FIRST FLOOR PLAN

A3 | SECOND FLOOR PLAN

A4 | DOOR, WINDOW, FINISH SCHEDULE
A5 | DETAIL AND SECTIONS

S-1 FOUNDATION PLAN

S2° | FIRST FLOOR FRAMING PLAN

s-3 | ROOF FRAMING PLAN

s4 | DETAILS AND SECTIONS

E-1 FIRST FLOOR ELECTRICAL

E2 | SECOND FLOOR ELECTRICAL

E-3 | RISER DIAGRAM AND SCHEDULES

M-1 FIRST FLOOR HVAC PLAN

M-2 | SECOND FLOOR HVAC PLAN

M3 | EQUIPMENT SCHEDULES AND DETAILS
P-1 FIRST FLOOR PLUMBING PLAN

P2 | SECOND FLOOR PLUMBING PLAN

P> | RISER DIAGRAMS AND SCHEDULES
FP-1 | FIRST FLOOR SPRINKLER PLAN
FP-2 | SECOND FLOOR SPRINKLER PLAN
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ARTICLE 5
COMPENSATION

The basis of compensation shall be as described in Article 11 of the Agreement.

5.1 BASIC SERVICES
Fee for Compensation of Basic Services:

Classroom Addition- $279,925.00 (Inclusive of civil, landscape irrigation, advanced schematic
Design for future expansion and construction administration)

Alternate (Future) - $228,650.00 (Inclusive of civil, landscape & irrigation, foodservice design,
Demolition design and construction administration less
Advanced Schematic Design from the Classroom Addition)

5.2 ADDITIONAL SERVICES

Funds Available for Compensation of Additional Services: $50,850.ﬁ00
5.3 REIMBURSABLE EXPENSES

Fund Available for Compensation of Reimbursable Expenses: $25,425.00

Reimbursable expenses are in addition to compensation for Basic and Additional Services and
include expenses incurred by the Architect and Architect’'s employees and are identified as follows:

Transportation/Mileage .31 per mile
Out of Town Travel Expenses

Long Distance Communications
Fees for Securing Permits/Approvals
Reproductions

Postage

Renderings/Models

5.4 HOURLY FEE SCHEDULE

Partner $200.00
Principal $150.00
Project Director/Manager $110.00
Sr. Project Architect $90.00
Project Architect $85.00
Architect $75.00
CADD Operator $65.00
Specific Writer $85.00
Job Site Inspector $85.00
Clerical $45.00
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ARTICLE 6

PROJECT DESIGN SCHEDULE

Schedule for submittal of Design Documents:
Phase |- Schematic Design:
Phase II- Design Development:

Phase lllI- 100% Construction Documents:
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ATTACHMENT C

SUPPLEMENTAL CONDITIONS AND PROCEDURES
OF AGREEMENT BETWEEN OWNER AND ARCHITECT

Procedural Overview

The following supplementary conditions and procedures are provided to supplement the Standard
"Form of Agreement Between Owner and Architect" and instruct Architects and Engineers
engaged to design capital projects for the School District of Palm Beach County. Architects and
Engineers shall follow all of the procedures and requirements included herein. These procedures
are subject to periodic revision and all Architects and Engineers will be furnished with updated
versions of these procedures as they are issued.

"These Supplemental Conditions and Procedures are presented with the architectural discipline as
the prime consultant. However, when the consultant is an Engineering firm, the word
"Engineer(s)" may be interchanged (or substituted for) with the word, "Architect(s)" in the context
that is applicable to the consultant selected to perform the specific services outlined in the Scope
of Services for the specific contract.

When articles and/or sections of these Supplemental Conditions and Procedures are determined
to be not germane to the project as identified in Section 1.2 (General Scope of Work), they shall be
considered "Not Applicable," and shall be so noted prior to the execution of the Agreement
Between Owner and Architect/Engineer to which the Supplemental Conditions and Procedures are
made a part by reference."

Project Development Requirements

1. Design school sites and buildings that are functional and planned to meet all the requirements
of the program, as specified in the Educational Specifications and provided during the plan review
of each phase.

2. That the campus and facilities be aesthetically pleasing, offer a quality learning environment,
and be designed to withstand heavy use and abuse by children and employees of the Owner.

3. Develop these projects in the most financially economical manner with careful evaluation for
life-cycle costing of materials, prevailing values in the market place, materials or methods and
creation of a bidding environment which creates unbiased competition.

4. Adhere to the Building Department standards and its review of submitted documents. Establish
and maintain a positive working relationship with the DOE and other regulatory groups associated

with the project.



